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NOTICE INVITING TENDER 

 

S. No. Particular Remarks 

1.  
Name of work 

Construction of two ‘Pradhan Mantri Bhartiya Janaushadi 

Kendra (PMBJK)’ at OPD entrance and in front of Trauma- 

Emergency Block at AIIMS Jodhpur 

2.  Tender No. 

 

AIIMS-JDH/EE/CIVIL/2024-25/01 

 

3.  Stipulated period for 

completion of work 
 60 days 

4.  
Estimated Cost ₹. 32,11,353.00 

5.  
Earnest Money Deposit ₹. 64,500.00 

6.  
Tender documents 

Download from following websites- 

www.aiimsjodhpur.edu.in 

http://eprocure.gov.in7 

7.  
Date of Pre bid meeting  23rd April, 2024 

8.  
Last date and time of 

online submission of 

tender 

30th April, 2024 

9.  Date of online technical 

bid opening 
01st May, 2024 

 Bidders may please read carefully the notes given with the tender Notice.  

 

 

 

Executive Engineer (C) 

    AIIMS, Jodhpur. 

 

 

 

 

 

 

 

 

 

http://www.aiimsjodhpur.edu.in/
http://eprocure.gov.in/
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Definitions: 

 

(i) “Client” means The Executive Director, AIIMS- Jodhpur.  

(ii) “Institute” means All India Institute of Medical Sciences, Jodhpur 

(iii) “Engineer-In-Charge” means Executive Engineer (Civil), AIIMS- Jodhpur. 

(iv) “Contractor / service provider / bidder” means the individual or the firm providing operation and 

maintenance services incorporated in the contract  

(v) “e-Tender” means Tender received from a Firm / Tenderer / Bidder.  

(vi) “e-Tenderer” means Bidder/ the Individual or Firm submitting Bids / Quotation / Tender  

(vii) “Goods” means the articles, material, fixtures, raw material, spares, instruments, machinery, equipment, 

industrial plant etc. which the contractor is required to be installed under the contract.   

(viii) “Work” means Work for establishing OT Store and Extension of Blood Bank in Old CSSD Area of D&T 

OT Building at AIIMS Jodhpur. 

(ix) “Earnest Money Deposit” (EMD) means Bid Security/ monetary or financial guarantee to be furnished 

by a tenderer along with its tender.   

(x) “Contract” means the written agreement entered into between the Client and/or Contractor/ together with 

all the documents mentioned therein and including all attachments, annexure etc. therein.   

(xi) “Performance Guarantee or PG” means monetary or financial guarantee to be furnished by the successful 

tenderer for due Performance of the contract placed on it.  

(xii) “Security Deposit” means the amount deducted from the respective bills for works.  

(xiii) “Specification” means the document/standard that prescribes the requirement with which goods or 

service has to conform.   

(xiv) “Inspection” means activities such as measuring, examining, testing of the product or service and 

comparing the same with the specified requirement to determine conformity.   

(xv) “Day” means calendar day.  

  

Abbreviations: 
(i) “TE Document” means Tender Enquiry Document   

(ii) “NIT” means Notice Inviting Tenders.   

(iii) “EMD” means Earnest Money Deposit 

(iv)  “GCC” means General Conditions of Contract   

(v) “SCC” means Special Conditions of Contract   

(vi) “TS” means Technical Specifications  

(vii) “NSIC” means National Small Industries Corporation   

(viii)  “LSI” means Large Scale Industry   

(ix) “SSI” means Small Scale Industry   

(x)  “PBG” means Performance Bank Guarantee   

(xi) “GST” means Goods and Services Tax  

(xii)  “FOR” means Free on Rail  

(xiii) ” MOH&FW” means Ministry of Health & Family Welfare, Government of India   

(xiv) “EOT” means Extension of Time 
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All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare institute established 

by an Act of Parliament of India under aegis of Ministry of Health & Family Welfare, Government of India, 

invites Percentage based Online bids in two bid system for the works pertains to Construction of two 

‘Pradhan Mantri Bhartiya Janaushadi Kendra (PMBJK)’ at OPD entrance and in front of Trauma-

Emergency Block at AIIMS Jodhpur. 

 

Instructions for the Bidder/ the service provider: - 
 

1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app.  
 

2. The complete bidding process is online. Bidders should be possession of valid Digital Signature Certificate 

(DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be registered on the 

website mentioned above. For any assistance for e-bidding process, if required, bidder may contact to the 

helpdesk at 0291-2740741.  

 

3. Bidder/Service Providers are advised to follow the instructions provided in the ‘Instructions to the 

service providers/Bidders for the e-submission of the bids online through the Central Public 

Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app’.  
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of 

the scanned document. 

 

4. Criteria of Eligibility: 

 

Enlisted contractors of appropriate class & category of CPWD/ MES/ Railways/ PWD/ PHED/ 

Equivalent Central or State Government Organization who fulfills the following requirements shall 

be eligible to apply, Joint ventures are not accepted: 

Three similar works each of value not less than 40% of the estimated cost put to Tender or Two similar works 

each of value not less than 60% of the estimated cost put to Tender or One similar works each of value not 

less than 80% of the estimated cost put to Tender within last 07 years up to January-2024.  

Note: Completion certificate (along with documents of work done) has to be attached. 

 

“Similar works means Construction of building works in which both Civil & Electrical works are included.” 

 

5. The value of executed work shall be brought to current costing level by enhancing the actual value of work 

at simple rate of 7% per annum calculated from the date of completion to the last date of previous month in 

which bids are received. 

6. Performance Guarantee: 5% of the tendered value will be submitted within 07 days from the date of issue 

of award of work. The same shall be initially valid up to the stipulated date of completion plus minimum 6 

months beyond that. PG will be released to the contractor after completion of work and issuance of 

completion certificate from Engineer-In-Charge. 

 

7. Security Deposit an amount equal to 2.5% of tendered value of the work will be deducted with each running 

bill as well as final bill. 

 

8. Turnover: Average annual financial turn over should be at least 50% of the estimated cost during the 

immediate last 3 Consecutive Financial Years i.e. 2022-23, 2021-22, 2020-21. 

 

https://eprocure.gov.in/eprocure/app


AIIMS-JDH/EE/CIVIL /2024-25/01      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 6 of 43 
 

9. Earnest Money Deposit: The EMD ₹64,500.00 (Rupees Sixty-Four Thousand Five Hundred Only) shall 

be deposited in favor of “All India Institute of Medical Sciences, Jodhpur”, Payable at Jodhpur, the same 

will be allowed with validity up to 180 days and of any Scheduled Bank.   

 The Hard Copy of original instruments in respect of earnest money deposit must be delivered to the 

AIIMS, Jodhpur on or before last date & time of Bid Submission as mentioned above. The bid without 

EMD will be summarily rejected. The Xerox copy of EMD is to be scanned and uploaded along 

with the technical bid documents. 

 Bidder will not be permitted to withdraw his offer or modify the terms & conditions thereof. In case the 

Bidder fail to observe and comply with stipulation made herein or backs out after quoting the rates, the 

aforesaid amount of earnest money will be forfeited. 

 Exemption: The Firm who are registered with Micro Small Medium Enterprises (MSME) / National 

Small Industries Corporation (NSIC) / Small Scale Industries (SSI) are exempted to submit only EMD 

(Copy of registration must be provide along with technical bid) other conditions will remain same 

as per other tender conditions/No other relaxation shall be allowed.  

 Refund / return: The EMD of the unsuccessful bidder(s) will be returned after finalization of the 

tender. The EMD of the successful bidder shall be returned after his submission of Performance 

guarantee. No interest will be payable by AIIMS, Jodhpur on the EMD. 

 The Hard Copy of original instruments in respect of earnest money deposit must be delivered to the 

AIIMS, Jodhpur on or before the last date of submission of bid. The bid submitted without EMD will 

be summarily rejected. 

 

10. Submission of Tender:  

The tender shall be submitted online only in two parts, viz. Technical Bid and Financial Bid on CPP portal. 

The Tender Acceptance Certificate must be signed and submitted along with the documents before 

uploading.  

 The offers submitted by e-mail shall not be considered. No correspondence will be entertained in this 

matter. 

 

11. Tender documents: 

I. Technical Bid: 
The following documents are to be furnished by the bidder along with Technical Bid as per the tender 

document:  

a) Copy of registration of appropriate class & category with CPWD/MES/Railways/PWD(Raj.) 

/PHED(Raj.)/Equivalent Central or State Government Organization 

b) Copy of completion Certificate issued by respective client for qualified similar work (Ref. para 4 Criteria 

of eligibility)  

c) Proof of EMD submitted or exemption under MSME registration. 

d) Copy of Income Tax Return Acknowledgement for last Three consecutive financial years i.e. 

 Financial Years 2022-23 (Assessment Year 2023-24)  

 Financial Years 2021-22 (Assessment Year 2022-23) 

 Financial Years 2020-21 (Assessment Year 2021-22) 

e) Certificate of Financial Turn over: At the time of submission of bid contractor should upload Certificate 

from CA mentioning Financial Turnover of last 3 consecutive financial years 2022-23, 2021-22, 2020-

21. 

f) Copy of PAN Card. 

g) Copy of GST Registration.  
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h) Certificates as per Annexure-I to VI. 

Note: Bidder has to ensure to upload above documents (a to h) before submission of technical Bid. 

 

II. Financial Bid  

a) Price bid Form [As per Annexure-VIII duly filled and signed] – Price must be quoted as per format 

specified; failing which tender shall be summarily rejected. 

 

12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids, the means of access to the site, the accommodation they may require and in 

general shall themselves obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether 

he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The bidders shall be responsible for arranging and maintaining at his own cost, all materials, tools & plants, 

water, electricity access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that 

he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions. 

13. This notice inviting bid shall form a part of the contract document. The successful bidder/contractor, on 

acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the 

work, sign the contract consisting of: - The Notice Inviting bid, all the documents including conditions, 

specifications if any, forming part of the bid as uploaded at the time of invitation of bid and rate quoted 

online at the time of submission of bid and acceptance thereof together with any correspondence leading 

thereto. 

14. Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor 

shall offer necessary co-operation wherever required to other agencies. 

15. All works to be executed under the contract shall be executed under the direction and subject to the approval 

in all respects of the Engineer-in-Charge who shall be entitled to direct at what point/points and in what 

manner they are to be commenced, and from time to time carried on. 

16. On account of security consideration, there could be some restrictions on the working hours, movement of 

vehicles for transportation of materials. The contactor shall be bound to follow all such restrictions and adjust 

the program for execution accordingly, for which nothing extra shall be paid. 

17. All malba/rubbish/silt/waste, garbage etc. generated due to any operation from buildings/houses/hostels and 

other open spaces whatsoever shall be disposed-off on daily basis by the contractor to the specified common 

disposal point. After the collection of full truck load of the said malba (approx. 4.5 cubic meters), the same 

shall be disposed-off by the contractor to the authorized municipal dhalao/ dumping ground and nothing 

extra shall be paid on this account. In case of non- removal/disposal in the specified period, a Compensation 

of Rs. 1000/- (Rupees One Thousand only) per day shall be recovered from the contractor. 

18. The contractor will not pitch up tents for laborers, materials and his stores, etc. 

19. Any damage to the building structure, fittings or any other articles etc. done by the contractor or his workman 

during the execution of the work shall be made good by the contractor at his own cost. 

20. The contractor shall clear the site properly after the completion of the work. 

21. All T&P, Scaffoldings, Instruments/Meters for Maintenance, Consumable and Contingent Articles required 

for execution of the work shall be arranged by the contractor. 

22. The contractor shall make all safety arrangement required for the labour engaged by him at his own cost. All 

consequences due to negligence or due to lapse of security/safety or otherwise shall remain with the 
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contractor. The department shall not be responsible for any mishap, injury, accident or death of the 

contractor’s staff. No claim in this regard shall be entertained / accepted by the department. 

23. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property by his 

or his labour in carrying out the work and shall be rectified by the contractor at his own cost. 

24. For non-compliance or partial compliance of satisfactory execution of items, the Engineer-incharge reserves 

his rights to levy compensation in accordance with the scale of non-conformity and the period for which this 

non-conformity continues. However, the total amount of this compensation for the whole contract shall not 

exceed 10% of the tendered value of this contract. This shall be without prejudice to other remedies available 

to Engineer-in-charge under this contract to take action against the contractor.  

25. Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in the contract 

shall be treated as breach of contract. Or in Case of breach of any terms and conditions as mentioned above, 

the Competent Authority, will have the right to reject the bid at any stage without assigning any reason 

thereof and nothing will be payable by AIIMS, Jodhpur in that event the EMD shall also stands forfeited.  

26. In the case of discrepancy between the schedule of quantities, the Specifications and/ or the Drawings, the 

following order of preference shall be observed: -  

i. Description of schedule of quantities. 

ii.   Additional specifications and special conditions, if any.  

iii.  Contract clauses of General conditions of contract for Central P.W.D. works.  

iv.  CPWD specifications.  

v.   Architectural drawings.  

vi.  Indian standards specifications/BIS.  

vii. Sound engineering practice.  

Any reference made to any Indian standards specifications in these documents, shall imply to the latest 

version of that standard, including such revisions/amendments as issued by the Bureau of Indian Standards 

up to last date of receipt of tenders. The contractor shall keep at his own cost all such publications of relevant 

Indian Standards applicable to the work at site. 

 

 

 

Executive Engineer (C) 

AIIMS, Jodhpur. 
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 

 

NIT NO: AIIMS-JDH/EE/CIVIL/2024-25/01  

 

Percentage Rate Bid for works: Construction of two ‘Pradhan Mantri Bhartiya Janaushadi Kendra 

(PMBJK)’ at OPD entrance and in front of Emergency & Trauma Block at AIIMS Jodhpur 
 

I/We have read and examined the notice inviting tender, Annexure-I to VI, specifications applicable, General 

rules and directions, General Conditions for Supply of Material, Additional Conditions, Schedule of Quantity 

and other documents and rules referred to in the condition of contract and all other contains in the tender 

document for the work. I/We hereby tender for the execution of the work in accordance and in all respects 

with the specifications and instructions in writing referred to Rules & Directions with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. We agree to keep 

the tender open for from the due date of its opening of technical bid and not to make any modification in its 

terms and conditions. A sum of ₹64,500/- (Rupees Sixty-Four Thousand Five Hundred only) is hereby 

forwarded in Demand Draft of a scheduled bank /Bank Guarantee issued by a scheduled bank as earnest money 

payable at Jodhpur. A copy of earnest money in receipt Demand Draft of a scheduled bank/Bank Guarantee 

issued by a scheduled bank is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the said Executive Director, 

AIIMS, Jodhpur or his successors, in office shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree 

that Executive Director, AIIMS, Jodhpur or the successors in office shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon 

the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in 

accordance with the provision contained in all the conditions of the tender form. Further, I/We agree that in 

case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work. I/We undertake and confirm that eligible similar work(s) 

has/have not been got executed through another contractor on back-to-back basis. Further that, if such a 

violation comes to the notice of Department, then I/ We shall be debarred for tendering in AIIMS, Jodhpur in 

future forever. Also, if such a violation comes to the notice of Department before date of start of work, the 

Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate information/derived 

therefrom to any person other than a person to whom I/We am/are authorized to communicate the same or use 

the information in any manner prejudicial to the safety of the State.  

 

Dated ……………………………  

Signature of Contractor:  

Address: 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE 1 

Performance Guarantee  

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered 

amount in addition to other deposits mentioned elsewhere in the contract for its proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) 

within period specified in performa of Schedule from the date of issue of letter of acceptance. This period 

can be further extended by the Engineer-in-Charge up to a maximum period as specified in performa of 

schedule on written request of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Performance 

Guarantee by any scheduled bank or Government Securities or Fixed Deposit Receipts or Guarantee Bonds 

of any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the Government as part of the performance 

guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security 

to the Government to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus minimum 6 

months beyond that. In case the time for completion of work gets enlarged, the contractor shall get the 

validity of Performance Guarantee extended to cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the competent authority, the performance guarantee 

shall be returned to the contractor, without any interest.  

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to 

which the Executive Director, AIIMS, Jodhpur is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as   described herein above, 

in which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Executive Director, AIIMS Jodhpur any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of the agreement, within 30 

days of the service of notice to this effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition 

of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the 

disposal of the Executive Director, AIIMS Jodhpur. 

CLAUSE 2 

Compensation for delay  

If the contractor fails to complete the work within stipulated time of completion or approved extension of time 

and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the authority specified in performa of 

schedule (whose decision in writing shall be final and binding) may decide on the amount of tendered value of 

the work for every completed day/month (as applicable) that the progress remains below that specified in Clause 

5 or that the work remains incomplete. This will also apply to items or group of items for which a separate 

period of completion has been specified. 

(a) Compensation for delay of work @ 1.5 % per month of delay to be computed on per day basis.  

Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 

10% of the Tendered Value of work or of the Tendered Value of the item or group of items of work for which 

a separate period of completion is originally given. The amount of compensation may be adjusted or set-off 

against any sum payable to the Contractor under this or any other contract with the Government. In case, the 
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contractor does not achieve a particular milestone mentioned in performa of schedule the amount shown 

against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall be automatic without 

any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

CLAUSE 2A 

When Contract can be Determined: - 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any 

other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient or otherwise improper or un-

workman like manner shall omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 

with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and 

binding) he will be unable to secure completion of the work by the date for completion and continues to do 

so after a notice in writing of seven days from the Engineer-in-Charge. 

(iii)If the contractor fails to complete the work within the stipulated date or items of work with individual date 

of completion, if any stipulated, on or before such date(s) of completion and does not complete them within 

the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits default 

in complying with any of the terms and conditions of the contract and does not remedy it or take effective 

steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-

Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing 

to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other 

contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 

or have a receiving order or order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or 

purport so to do, or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company 

shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances 
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shall arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court 

to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period 

of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer –in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-

Charge on behalf of the Director, AIIMS, Jodhpur shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Security 

Deposit already recovered and Performance Guarantee under the contract shall be liable to be forfeited and 

shall be absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or 

the balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to 

complete the work. The contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or procured any materials 

or entered into any engagements or made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken under any of the provision aforesaid, 

the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed 

under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 

CLAUSE 3 

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the 

stipulated time for completion of work or one month whichever is higher, either party may close the contract. In 

case contractor wants to close the contract, he shall give notice to the department stating the failure on the part of 

department. In such eventuality, the decision for refund of Performance Guarantee shall be of the Executive 

Director, AIIMS- Jodhpur and final & binding on the contractor. 

 

CLAUSE-4 

Contractor Liable to pay compensation even if action not taken under CLAUSE-3: - 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, shall have 

become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any 

of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of 

default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the event 

of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he 

may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of the 

hire money being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the contractor and 

intended to be used for the execution of the work/or any part thereof, paying or allowing for the same in account 

at the contract rates, or, in the case of these not being applicable, at current market rates to be certified by the 

Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of the works, 

foreman or other authorized agent to remove such tools, plant, materials, or stores from the premises (within a 
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time to be specified in such notice) in the event of the contractor failing to comply with any such requisition, the 

Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

 

CLAUSE 5 

Time and Extension for Delay: - 

The time allowed for execution of the Works as specified in the performa of schedule or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall commence 

from such time period as mentioned in performa of schedule or from the date of handing over of the site whichever 

is later. If the Contractor commits default in commencing the execution of the work as aforesaid, Government 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the performance 

guarantee absolutely. 

 

CLAUSE 6  

Measurements of Work Done: - 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, the value in 

accordance with the contract of work done. All measurement of all items having financial value shall be entered 

in Measurement Book and/or level field book so that a complete record is obtained of all works performed under 

the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized representative 

and by the contractor or his authorized representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer- in-Charge and the contractor or their representatives 

in token of their acceptance. If the contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both the parties. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no such standard is available, then a 

mutually agreed method shall be followed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer of 

the department to check the measurements recorded by contractor and all provisions stipulated herein above shall 

be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the 

measurement book and/or its payment in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from 

liabilities from any over measurement or defects noticed. Otherwise, the same shall be deducted from the final 

bill or PG or SD.  

 

CLAUSE 7 

Payment- 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the authorized representative of 

Engineer-In-charge to the effect that the work has been completed. No payment shall be made for work, estimated 

to cost Rs. Twenty lac or less till after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. Twenty lacs the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurements on the format of 

the Department in triplicate on or before the date of every month fixed for the same by the Engineer-in-Charge. 
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The payment shall be made on the basis of running payment mode i.e. Monthly Running Account Bills to the 

main contractor. The contractor will claim / submit the RA-Bill on monthly basis only except the final bill which 

shall be submitted according to the subsequent Clause-9 (Payment of final bill) of GCC. 

 

CLAUSE 8 
Within ten days of the completion of the work, the contractor shall give notice of such completion to the Engineer-

in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall inspect the work and 

if there is no defect in the work, shall furnish the contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangements required for his/their work people on the site in connection with the execution of the works as shall 

have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be executed or of which he may 

have had possession for the purpose of the execution; thereof, and not until the work shall have been measured 

by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as to removal 

of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 9 

(Payment of final bill) 

The final bill shall be submitted by the contractor in the same manner as specified in interim bill within as and 

when the physical completion of the work or within 10 days of the completion of work. No further claims shall 

be made by the contractor after submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in dispute, 

for quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made within the period 

specified here in under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized representative. 

 

CLAUSE 10 

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike manner 

both as regards materials and otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of Central Public Works Department specified in Performa of schedule or 

in any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any other 

printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the works 

and methods of construction. 

 

CLAUSE 10A 
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The contractor shall, at his own expense, provide all materials, required for the works other than those which are 

stipulated to be supplied by the Government The contractor shall, at his own expense and without delay, supply 

to the Engineer-in-Charge samples of materials to be used on the work and shall get these approved in advance. 

All such materials to be provided by the Contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if required by the Engineer-in-Charge furnish proof, to the 

satisfaction of the Engineer-in- Charge that the materials so comply. The Contractor shall at his risk and cost 

submit the samples of materials to be tested or analysed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures required to be taken on account of and as 

a result of testing of materials. The contractor shall, at his risk and cost, make all arrangements and shall provide 

all facilities as the Engineer-in-Charge may require for collecting, and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all 

charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Engineer-In- Charge or his authorized representative(s) shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured articles or machinery 

are being obtained for the works and the contractor shall afford every facility and every assistance in obtaining 

the right to such access. The Engineer-in-Charge shall have full powers to require the removal from the premises 

of all materials which in his opinion are not in accordance with the specifications and in case of default, the 

Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the 

same without being answerable or accountable for any loss or damage that may happen or arise to such materials. 

The Engineer-in-Charge shall also have full powers to require other proper materials to be substituted thereof and 

in case of default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

 

CLAUSE 11  

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.  
The contractor shall execute the whole and every part of the work in the most substantial and workman like 

manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of Central Public Works Department specified in Performa of schedule or 

in any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any other 

printed publication referred to elsewhere in the contract.  

The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the works 

and methods of construction.  

 

CLAUSE 12 

Deviation/Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions 

for the original specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry out the works in accordance 

with any instructions given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and any altered, additional 

or substituted work which the contractor may be directed to do in the manner specified above as part of the works, 
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shall be carried out by the contractor on the same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

tendered value sum being ordered, be extended, if requested by the contractor, as follows 

In the proportion which the additional cost of the altered, additional or substituted work, bears to the original 

tendered value plus 

25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge. 

 

A.  For Project and original works:  

In the case of extra item(s) (items that are completely new, and are in addition to the items contained in the 

contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis, for the work and the engineer-in-charge shall within prescribed time limit of the 

receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance 

with the rates so determined. 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per 

the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted contract 

amount. 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the prevailing 

market rate 

 

Deviation, Substituted Items, Pricing 

For Project and original works: 

In the case of substituted items (items that are taken up with partial substitution or in lieu of items of work in 

the contract), the rate for the agreement item (to be substituted) and substituted item shall also be determined in 

the manner as mentioned in the following para. 

If the market rate for the substituted item so determined is more than the market rate of the agreement item (to 

be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so increased to the extent of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing 

For Project and original works: 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid 

down in peforma of schedule, the contractor may within fifteen days of receipt of order or occurrence of the 

excess, claim revision of the rates, supported by proper analysis for the work in excess of the above mentioned 

limits, provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so determined. 

A.  For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in 

excess of the limits laid down in peforma of schedule, and the Engineer-in-Charge shall after giving notice to 

the contractor within one month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the rates for the work in question within 

one month of the expiry of the said period of fifteen days having regard to the market rates. 
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Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. Tender, or 

necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon reduce the scope of the 

works for any reason whatsoever and hence not require the whole any part of the works to be carried out, the 

Engineer-in-Charge shall give notice in writing that effect to the contractor and the contractor shall act 

accordingly in the matter shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the works. The contractor shall 

be paid at contract rates, full amount for works executed at site and, in addition, a reasonable amount as certified 

by the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on the work to the 

full extent in view of the foreclosure. 

Government shall have the option to take over contractor’s materials or any part thereof either brought to site 

or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental 

to the work) provided, however Government shall be bound to take over the materials or such portions thereof 

as the contractor does not desire to retain. For materials taken over or to be taken over by Government, cost of 

such materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may have been caused to materials 

whilst in the custody of the contractor. 

 

Clause 14 

Carrying out part work at risk & cost of contractor 

If contractor: 

At any time makes default during currency of work or does not execute any part of the work with due diligence 

and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

Commits default in complying with any of the terms and conditions of the contract and does not remedy it or 

takes effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the 

Engineer-in-Charge; or Fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period specified in the notice given 

in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without invoking action under 

clause 3 may, without prejudice to any other right or remedy against the contractor which have either accrued 

or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete work of any 

item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; and/or 

(b)  Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the 

contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion 

of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of 

the contractor, the liability of contractor on account of loss or damage suffered by Government because of action 

under this clause shall not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in all respect in 

the same manner and at the same rate as if it had been carried out by the original contractor under the terms of 

his contract, the value of contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. 
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The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the 

contractor provided always that action under this clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the contractor. Any excess expenditure 

incurred or to be incurred by Government in completing the part work/ part incomplete work of any item(s) or 

the excess loss of damages suffered or may be suffered by Government as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to Government in law or per as agreement be 

recovered from any money due to the contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge 

shall have the right to sell any or all of the contractors’ unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or 

entered into any engagements or made any advance on any account or with a view to the execution of the work 

or the performance of the contract.  

 

CLAUSE 15 

Suspension of Work 

(i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be 

final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in 

such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof for any of the following reasons: 

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the contractor; or 

(c)  For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and 

carry out the instructions given in that behalf by the Engineering- Charge. 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, 

for completion of the item or group of items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

If the total period of all such suspensions in respect of an item or group of items or work for which a separate 

period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled 

to such compensation as the Engineer-in- Charge may consider reasonable in respect of salaries and/or wages 

paid by the contractor to his employees and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by 

details to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at 

a time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from 

receipt by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within that time, the contractor, if he intends 

to treat the suspension, where it affects only a part of the works as an omission of such part by Government or 

where it affects whole of the works, as an abandonment of the works by Government, shall within ten days of 

expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event 

of the contractor treating the suspension as an abandonment of the contract by Govern-ment, he shall have no 

claim to payment of any compensation on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could not derive in consequence of the abandonment. He shall, 
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however, be entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of 

salaries and/or wages paid by him to his employees and labour at site, remaining idle in consequence adding to 

the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.  

 

CLAUSE 16 

Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open 

and accessible to the inspection and supervision of the Engineer-In-charge, his authorized subordinates in charge 

of the work and all the superior officers of the Institute and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers has been given to 

the contractor, either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the authority specified inperforma of schedule may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment 

to the safety and utility of the item and the structure or he may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk and cost 

of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 

 

CLAUSE 17 

Contractor Liable for Damages, defects during defect liability Period  
If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 

which the work or any part is being executed, or if any damage shall happen to the work while in progress, from 

any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months (six 

months in the case of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise 

of its completion shall have been given by the Engineer-in- Charge as aforesaid arising out of defect or improper 

materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same 

good at his own expense or in default the Engineer-in-Charge cause the same to be made good by other workmen 

and deduct the expense from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The 

security deposit of the contractor shall not be refunded before the expiry of twelve months (six months in the 

case of work costing Rs. Ten lakhs and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.  

 

CLAUSE 18 

Contractor to supply tools & plants etc. 

The contractor shall provide at his own cost all materials, machinery, tools & plants required. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and whether included in the specifications 

or other documents forming part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any 

matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense of the 
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contractor and the expenses may be deducted, from any money due to the contractor, under this contract or 

otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 

CLAUSE 20 

All works to be executed under the contract shall be executed under the direction and subject to the approval in 

all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner 

they are to be commenced, and from time to time carried on. 

 

CLAUSE 21 

Work not to be sublet. Action in case of solvency 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if the 

contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 

gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of Government in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the 

Director, AIIMS, Jodhpur shall have power to adopt the course specified in Clause 3 hereof in the interest of 

Government and in the event of such course being adopted, the consequences specified in the said Clause 3 shall 

ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of Government without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained. 

 

CLAUSE 23 

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineering-Charge shall be 

obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a 

Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract 

shall be deemed to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the preceding clauses. 

 

CLAUSE 25 

Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes 

any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with 

or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days 

request the Engineer-in-Charge in writing for written instruction or decision. Thereupon, the Engineer-in-

Charge shall give his written instructions or decision within a period of one month from the receipt of the 

contractor’s letter. 
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If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid period or if 

the contractor is dissatisfied with the instructions or decision of the Engineer-in-Charge, the contractor may, 

within 15 days of the receipt of Engineer-in-Charge decision, appeal to the Director AIIMS, Jodhpur who shall 

afford an opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in support of 

his appeal. The Director AIIMS, Jodhpur shall give his decision within 30 days of receipt of contractor’s appeal. 

If the contractor is dissatisfied with the decision of the Director AIIMS, Jodhpur  the contractor may within 30 

days from the receipt of the Director AIIMS, Jodhpur decision, appeal before the Dispute Redressal Committee 

(DRC) along with a list of disputes with amounts claimed in respect of each such dispute and giving reference 

to the rejection of his disputes by the Director AIIMS, Jodhpur .The Dispute Redressal Committee (DRC) shall 

give his decision within a period of 90 days from the receipt of Contractor’s appeal. The constitution of Dispute 

Redressal Committee (DRC) shall be as indicated in performa of schedule. If the Dispute Redressal Committee 

(DRC) fails to give his decision within the aforesaid period or any party is dissatisfied with the decision of 

Dispute Redressal Committee (DRC), then either party may within a period of 30 days from the receipt of the 

decision of Dispute Redressal Committee (DRC), give notice to the Director AIIMS, Jodhpur for appointment 

of arbitrator on prescribed proforma as per Appendix XV, failing which the said decision shall be final binding 

and conclusive and not referable to adjudication by the arbitrator. 

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of 

settlement of claims/disputes prior to invoking arbitration. 

Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above, disputes or 

difference shall be referred for adjudication through arbitration by a sole arbitrator appointed by the Director 

AIIMS, Jodhpur, in charge of the work. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the 

manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor. 

      It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving reference 

to the rejection by the Director AIIMS, Jodhpur of the appeal. 

It is also a term of this contract that no person, other than a person appointed by such Director AIIMS, Jodhpur, 

as aforesaid, should act as arbitrator and if for any reason that is not possible, the matter shall not be referred to 

arbitration at all. 

      It is also a term of this contract that if the contractor does not make any demand for appointment of 

arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the 

Engineer-in-charge that the final bill is ready for payment, the claim of the contractor shall be deemed to have 

been waived and absolutely barred and the Government shall be discharged and released of all liabilities under 

the contract in respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act, 

1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made thereunder and for 

the time being in force shall apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him 

by the appointing authority and give separate award against each dispute and claim referred to him and in all 

cases where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons 

for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally by both 

the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid 

half and half by each of the parties. The cost of the reference and of the award (including the fees, if any, of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 

costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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CLAUSE 26 

Contractor to indemnify Govt. against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Director, AIIMS, Jodhpur against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay any royalties which may be payable in respect of any article or part thereof included in the contract. 

In the event of any claims made under  or  action brought against Government in respect of any such matters as 

aforesaid, the contractor  shall be immediately notified thereof and the contractor shall be at liberty, at his      own 

expense, to settle any dispute or to conduct any litigation that may arise therefrom provided that the contractor 

shall not be liable to indemnify the Director, AIIMS, Jodhpur if the  infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 28 

Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work 

shall be carried out in accordance with the Bureau of Indian Standards Specifications / CPWD specifications. 

In case there are no such specifications in Bureau of Indian Standards Specifications / CPWD specifications, 

the work shall be carried out as per manufacturers’ specifications, if not available then as per any of the 

government specifications. In case there are no such specifications as required above, the work shall be carried 

out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor 

Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the 

contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also have a lien to retain 

such sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineering- Charge or the Government shall be entitled to withhold the security deposit, if any, 

furnished as the case may be and also have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and 

have a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor under the same contract or 

any other contract with the Engineer-in-Charge of the Government or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above by the Engineer-in-Charge or Government will be kept withheld or retained as such by the 

Engineer-in-Charge or Government till the claim arising out of or under the contract is determined by the 

arbitrator(if the contract is governed by the arbitration clause) by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-Charge 

or the Government shall be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise 

Government shall have the right to cause an audit and technical examination of the works and the final bills of 

the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if 

as a result of such audit and technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been done by him under the contract 

and found not to have been executed, the contractor shall be liable to refund the amount of over-payment and it 

shall be lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) of this 

clause or in any other manner legally permissible; and if it is found that the contractor was paid less than what 
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was due to him under the contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the contractor, without any interest thereon whatsoever. 

 

CLAUSE 29A 

Lien in respect of claims in other Contracts 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or 

the Government or till his claim arising out of the same contract or any other contract is either mutually settled 

or determined by the arbitration clause or by the competent court, as the case may be and that the contractor 

shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30 

Levy/Taxes payable by Contractor 

GST shall be paid to the contractor on actual basis after submission of GST invoice. Any other taxes or duties 

shall be borne by the contractor only and it will not be entertained by AIIMS- Jodhpur. 

 

CLAUSE 31 

Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-In-

charge on behalf of the Executive Director, AIIMS, Jodhpur shall have the option of terminating the contract 

without compensation to the contractor. 

 

CLAUSE 32 

If relative working in AIIMS, Jodhpur then the contractor not allowed to tender. 

The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division in case of contractors 

of Horticulture/Nursery categories) responsible for award and execution of contracts in which his near relative 

is posted as Divisional Accountant or as an officer in any capacity between the grades of the Executive Engineer 

and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any Gazetted Officer in the 

AIIMS, Jodhpur. Any breach of this condition by the contractor would render him liable to be removed from 

the approved list of contractors of this Department. If however the contractor is registered in any other 

department, he shall be debarred from tendering in AIIMS, Jodhpur for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 

grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE 33 

No Gazetted Engineer to work as Contractor within one year of retirement. No engineer of Gazetted rank or 

other Gazetted officer employed in engineering or administrative duties in an engineering department of the 

Government of India shall work as a contractor or employee of a contractor for a period of one year after his 

retirement from government service without the previous permission of Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such 

a person who had not obtained the permission of Government of India as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 34 

Return of material & recovery for excess material issued. 

Over the theoretical quantities of materials so computed a variation shall be allowed as specified. The difference 

in the net quantities of material actually issued to the contractor and the theoretical quantities including such 

authorized variation, if not returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-

in-Charge within fifteen days of the issue of written notice by the Engineer-in-charge to this effect shall be 
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recovered at the rates specified in performa of schedule, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision of Engineer-in-Charge in regard to 

theoretical quantities of materials, which should have been actually used as per the Annexure of the standard 

schedule of rates and recovery at rates specified in performa of schedule, shall be final & binding on the 

contractor. The said action under this clause is without prejudice to the right of the Government to take action 

against the contractor under any other conditions of contract for not doing the work according to the prescribed 

specifications. 

 

CLAUSE 35 

Compensation during warlike / lockdown situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary 

buildings and other things connected therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-

in-Charge to remove any debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of serviceable material 

and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition to 

compensation upto the value of the work originally executed before being damaged or destroyed and not paid 

for. In case of works damaged or destroyed but not already measured and paid for, the compensation shall be 

assessed by the Divisional Officer upto Rs. 5,000/- and by the Executive Engineer concerned for a higher 

amount. The contractor shall be paid for the damages/destruction suffered and for restoring the material at the 

rate based on analysis of rates tendered for in accordance with the provision of the contract. The certificate of 

the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by 

the A.R.P. Officers or the Engineer-in-Charge 

For any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work. In the event of the contractor having to carry out 

reconstruction as aforesaid, he shall be allowed such extension of time for its completion as is considered 

reasonable by the Divisional Officer. 

 

CLAUSE 36 

Return of security deposit 

The security deposit @5% of billing amount will be deducted / withhold from the contractor’s bill/s. The SD 

will only be refunded to the contractor after completion of the work by the in all respect as per all the clauses of 

GCC and release of Performance Guarantee, in accordance to the decision of the Executive Director, AIIMS- 

Jodhpur. 

 

CLAUSE 37 

Miscellaneous 

a) Safety Regulations: Contractor shall be fully responsible for the safety of his Employees/ Visitors/ Contract 

Labour/Sub- Contractors Labour. 

b) Labour Laws: The Contractor shall strictly adhere to all labour laws prevailing in the region. The contractor 

shall make timely payment of wages of his labour and the wages paid to the labour shall be equal to or more 

than the minimum wage at the time of payment. The Contractor shall comply with all applicable labour 

legislation. 

c) By-Laws of Statutory Authorities: The Contractor and his labour shall not violate municipal/sanitation/health 

or any other byelaws. 
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d) General Lighting and Securities: The Contractor shall, throughout the execution, completion and remedying 

of the defects, provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 

when and where necessary or recommended by the Engineer-In-Charge or by any duly constituted authority 

for the protection, of the work or for the safety and convenience of the public or others. 

e) Definition of “and”, “or”, “and/or”: The terms “and”, “or”, “and/or” used in the content with description or 

enumeration of two or more items or components of work or documentation or anything similar shall mean 

as relevant and applicable to the text. 

f) The contractor shall co-operate with other agencies in the same project, compare plans, specifications and 

the time schedules and so arrange his work that there will no interference. The Contractor shall forward to 

the Engineer-In-Charge all correspondences and drawings exchanged.  

g) However, the Contractor shall afford necessary facilities to execute the work simultaneously    with other 

agencies executing the works for the same project. AIIMS- Jodhpur shall entertain no claim on this account.            

h) The client reserves the right to accept or reject any or all the bidders without assigning any reasons, no bidder 

shall have any cause of action or claim against the AIIMS-Jodhpur for rejection of his bids.  

 

    

 

 

Executive Engineer (C) 

    AIIMS, Jodhpur. 
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PROFORMA OF SCHEDULES 

(Refer standard clauses of contract of CPWD) 
 

SCHEDULE ‘A’ 

Schedule of quantities (Enclosed) 

 

SCHEDULE ‘C’  

As per the directions of Engineer–in-Charge.  

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract  CPWD-GCC 2023 (amended up to date) 

 

NAME OF WORK: Construction of two ‘Pradhan Mantri Bhartiya Janaushadi Kendra (PMBJK)’ at 

OPD entrance and in front of Emergency & Trauma Block at AIIMS Jodhpur 
 

 

i.Estimated cost of work :   ₹. 32,11,353.00 

 

ii.Earnest Money   :  ₹. 64,500.00 (@2% of estimated cost) 

 

iii. Performance Guarantee  :   5% of contract value. 

 

iv.Security deposit  :   2.5% of respective bill/s 

SCHEDULE ‘C’ 

General Rules & Directions  

 

Officer inviting tender     Executive Engineer (Civil), AIIMS- Jodhpur 

Definitions:  

 

i.Engineer-in-Charge     Executive Engineer (Civil), AIIMS- Jodhpur 

 

ii.Tender Accepting Authority   The Executive Director, AIIMS- Jodhpur  

 

iii. Standard Schedule of Rates    DSR latest & prevailing market rates 

 

iv.Standard CPWD contract Form   Modified & Corrected up to date GCC 2023 and CPWD 

form 7/8 

v.Department      AIIMS Jodhpur 

 

Clause 1 

(i) Time allowed for submission of  

Performance Guarantee from the date of  

issue of letter of acceptance      07 days 

 

 



AIIMS-JDH/EE/CIVIL /2024-25/01      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 27 of 43 
 

(ii) Maximum allowable extension with  

late fee @0.1% per day of performance  

guarantee amount beyond the 

period (provided in i) above      03 days 

 

Clause 2 
Authority for fixing compensation under  

Clause 2        Superintending Engineer, AIIMS Jodhpur 

 

 

Clause 2A 

Whether Clause 2A shall applicable          N.A. 

 

Clause 5  

Number of days from the date of issue of letter   N.A. 

of acceptance for reckoning date of start 

 

Authority to Decide: 

(i) Extension of time:   

 

a) Within stipulated Date of Completion     Engineer-in-charge, AIIMS- Jodhpur  

b) Beyond stipulated Date of Completion   The Executive Director, AIIMS- Jodhpur 

          

(ii) Shifting of date of start in case of delay   Superintending Engineer, AIIMS- Jodhpur  

in handing over of site 

 

Clause 11 

Specification to be followed for      CPWD Specifications for Works 

execution of work  (with up to date correction slips till last date of 

submission of tender) 

Clause 12 

Deviation limit beyond which deviation  

/ variation clauses shall apply for work   …….1.5 times of tendered amount……. 

 

Clause 18 

List of mandatory machinery tools & plants        As per work requirement and directions  

to be directions deployed by the contractor          of Engineer –in-Charge. 

-at site: 

 

Clause 25 

Constitution of Dispute Redressal           DRC shall constitute One Chairman                     

Committee (DRC):                                          and Two Members 

 

 

Executive Engineer (C) 

                                                                 AIIMS, Jodhpur  
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ADDITIONAL SPECIFICATIONS AND CONDITIONS 
 

1. GENERAL:  

1.1 Wherever any reference to any Indian Standard Specifications of BIS occurs in the documents relating to 

this contract, the same shall be inclusive of all amendments issued there-to or revisions thereof, if any, up 

to the date of receipt of tenders.  

1.2 The contractor shall work according to the programme of work as approved by the Engineer-in-charge, 

for which purpose, the contractor shall submit a programme of the work within 15 days from the stipulated 

date of start of the work.  

1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of materials at site. No 

excavated earth or building materials shall be stacked on areas where the buildings, roads, services or 

compound walls are to be constructed.  

1.4 Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall be all 

inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing shall be payable 

to him on this account.  

1.5 Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, 

materials etc. The contractor shall be bound to follow all such restriction / instructions including issue of 

identity cards to all persons authorized by him to do work / visit the work site and nothing shall be payable 

on this account.  

1.6 The contractor shall make his own arrangements for obtaining electric connections, if required, and make 

necessary payments directly to the department concerned.  

1.7 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor (s) or by the Engineer-in-Charge and shall as far as possible 

arrange his work and shall place and dispose off the materials being used or removed, so as not to interfere 

with the operations of other contractors, or he shall arrange his work with that of the others in an acceptable 

and coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-

in-Charge. The contractor shall be responsible for any damage due to hindrance caused by him.  

1.8  All the material related to the work execution shall be approved by Engineer-In-charge before the 

execution of work on-site.  

1.9  Stacking of materials and excavated earth including its disposal shall be done as per the directions of the 

Engineer-in-Charge. Double handling of materials or excavated earth if required at any stage shall have 

to be done by the contractor at his own cost.  

1.10 No claim for idle establishment & labour, machinery & equipments, tools & plants and the like, for any 

reason whatsoever, shall be admissible during the execution of work as well as after its completion.  

1.11 Only Stainless Steel screws shall be used unless otherwise specified.  

1.12 Work shall be carried out in professional manner with finished product serving the intended purpose with 

specified strength, durability and aesthetics.  

1.13 Work activities shall be executed in well thought out sequences such that consequent activities not 

adversely affecting previously done work. Nothing extra shall be payable to protect the works already 

done.  

1.14 Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials shall 

be accompanied with Test certificates and connected dispatch documents for proof of source from 

approved manufacturer’s works or stockyard. The Contractor shall provide all the materials needed for 

trial run, testing including chemicals, consumables etc. In quoting their rates, the Contractors are advised 

to take into account the cost of the above materials. All the construction materials should be approved by 

Engineer-in-charge before commencement of work.  
 

2.0  SAFETY MEASURES AT CONSTRUCTION SITE:  
In order to ensure safe construction, following shall be adhered for strict compliance by the contractor at 

the site:  
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2.1  The construction malba at site shall be regularly removed on daily basis.  

2.2  All field officials and the workers must be provided with safety helmets, safety shoes, safety belts, etc.  

2.3  Necessary First-Aid kit shall be made available at the site.  

The above provisions shall be followed in addition to the provisions of General Conditions of Contract.   
 

Executive Engineer (C)  
AIIMS, Jodhpur 
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TECHNICAL SPECIFICATIONS 
 

S. 

No. 
Description of Item Unit Qty. 

 Sub Head: A – Civil Works   

1 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means 

over areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sqm on plan) including 

disposal of excavated earth, lead upto 50m and all lift, as per direcion of engineering in 

charge. All kinds of soil 

 Cum 

 

 

   18.9 

2 Filling available excavated earth (excluding rock) in trenches, plinth, sides of 

foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited 

layer by ramming and watering, lead up to 50 m and lift upto all lift. Cum 

23.96 

3 Supplying and stacking at site Good earth 

 Cum 
10 

4 Providing and laying in position cement concrete of specified grade excluding the cost 

of centering and shuttering - All work up to plinth level 1:3:6 (1 Cement : 3 coarse sand 

: 6 graded stone aggregate 20 mm nominal size)  

 Cum 

19.1 

5 Providing and laying damp-proof course 50mm thick with cement concrete 1:2:4 (1 

cement : 2 coarse sand (zone-III) : 4 graded stone aggregate 20mm nominal size). 

 Sqm 

9.66 

6 Providing & applying a coat of residual petroleum bitumen of grade of VG-10 of 

approved quality using 1.7kg per square metre on damp proof course after cleaning the 

surface with brushes and finally with a piece of cloth lightly soaked in kerosene oil 

 Sqm 

9.66 

7 Providing and laying in position cement concrete of specified grade excluding the cost 

of centering and shuttering - All work up to plinth level. 1:1½:3 (1 Cement: 1½ coarse 

sand (zone-III) : 3 graded stone aggregate 20 mm nominal size). 

 Cum 

1.74 

8 Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 

15° landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and 

spiral stair cases above plinth level up to floor five level, excluding the cost of centering, 

shuttering, finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5 coarse sand (zone-

III) : 3 graded stone aggregate 20 mm nominal size).  

 Cum 

1.52 

9 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing 

in position and binding all complete above plinth level. Hot rolled deformed bars 

 Kg 

241.66 

 

10 Centering and shuttering including strutting, propping etc. and removal of form for all 

heights : Lintels, beams, plinth beams, girders, bressumers and cantilevers 

 Sqm 

18.68 

 

11 Random rubble masonry with hard stone in foundation and plinth including levelling up 

with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 graded stone aggregate 20 

mm nominal size) upto plinth level with : Cement mortar 1:6 (1 cement : 6 coarse sand) 

 Cum 

50.94 

 

12 Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 

in superstructure above plinth level up to floor V level in all shapes and sizes in :  Cement 

mortar 1:6 (1 cement : 6 coarse sand) 

 Cum 

32.44 
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13 Half brick masonry with common burnt clay F.P.S. (non modular) bricks  of class 

designation 7.5 in superstructure above plinth level up to floor V level. Cement mortar 

1:4 (1 cement :4 coarse sand)  

 Sqm 

49 

14 Extra for providing and placing in position 2 Nos 6mm dia. M.S. bars at every third 

course of half brick masonry. Sqm 

 

45.13 

15 Structural steel work riveted, bolted or welded in built up sections, trusses and framed 

work, including cutting, hoisting, fixing in position and applying a priming coat of 

approved steel primer all complete. Hollow Sections for Purlin (100x75x4.50 mm Sq. 

Pipe @ 11.30 kg/m) 

 Kg 

1875.8

0 

 

16 Providing & fixing glass panes with putty and glazing clips in steel doors, windows, 

clerestory windows, all complete with : 4.0 mm thick glass panes 

 Sqm 

0.72 

 

17 Providing and laying Polished Granite stone flooring in required design and patterns, in 

linear as well as curvilinear portions of the building all complete as per the architectural 

drawings with 18 mm thick stone slab over 20 mm (average) thick base of cement mortar 

1:4 (1 cement : 4 coarse sand) laid and jointed with cement slurry and pointing with 

white cement slurry admixed with pigment of matching shade including rubbing, curing 

and polishing etc. all complete as specified and as directed by the Engineer-in-Charge. 

Polished Granite stone slab of all colour and texture except Black, Cherry/Ruby Red 

 Sqm 

50.40 

 

18 Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 

(thickness to be specified by the manufacturer), of approved make, in all colours, shades 

except burgundy, bottle green, black of any size as approved by Engineer-in-Charge, in 

skirting, risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement 

: 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing 

in white cement mixed with pigment of matching shade complete. 

 Sqm 

147 

 

19 Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch of 

corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated 

thickness with zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-

7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns. 

Sheet should have protective guard film of 25 microns minimum to avoid scratches 

during transportation and should be supplied in single length upto 12 metre or as desired 

by Engineer-in-charge. The sheet shall be fixed using self drilling /self tapping screws 

of size (5.5x 55 mm) with EPDM seal, complete upto any pitch in horizontal/ vertical or 

curved surfaces, excluding the cost of purlins, rafters and trusses and including cutting 

to size and shape wherever required. 

 Sqm 

76.50 

 

20 Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm (+ 

0.05 %) total coated thickness, Zinc coating 120 grams per sqm as per IS: 277, in 240 

mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top 

coat 15-18 microns using self drilling/ self tapping screws complete Gutter (600 mm 

over all girth) 

 m 

17 

 

21 Providing fixing thermal insulation of ceiling (under deck insulation) with Resin Bonded 

Fibre glass wool conforming to IS : 8183, density 24kg / m3, 50mm thick, wrapped in 

200 G Virgin Polythene bags, fixed to ceiling with metallic cleats (50x50x3 mm) @ 60 

cm and wire mesh of 12.5 mm x 24 gauge wire mesh, for top most ceiling of building Sqm 

76.50 
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22 Providing and fixing tiled false ceiling of specified materials of size 595x595 mm in true 

horizontal level, suspended on inter locking metal grid of hot dipped galvanized steel 

sections ( galvanized @ 120 grams/ sqm, both side inclusive) consisting of main "T" 

runner with suitably spaced joints to get required length and of size 24x38 mm made 

from 0.30 mm thick (minimum) sheet, spaced at 1200 mm center to center and cross "T" 

of size 24x25 mm made of 0.30 mm thick (minimum) sheet, 1200 mm long spaced 

between main "T" at 600 mm center to center to form a grid of 1200x600 mm and 

secondary cross "T" of length 600 mm and size 24x25 mm made of 0.30 mm thick 

(minimum) sheet to be interlocked at middle of the 1200x600 mm panel to form grids of 

600x600 mm and wall angle of size 24x24x0.3 mm and laying false ceiling tiles of 

approved texture in the grid including, required cutting/making, opening for services like 

diffusers, grills, light fittings, fixtures, smoke detectors etc. Main "T" runners to be 

suspended from ceiling using GI slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to 

ceiling with 12.5 mm dia and 50 mm long dash fasteners, 4 mm GI adjustable rods with 

galvanised butterfly level clips of size 85 x 30 x 0.8 mm spaced at 1200 mm center to 

center along main T, bottom exposed width of 24 mm of all T-sections shall be pre-

painted with polyester paint, all complete for all heights as per specifications, drawings 

and as directed by Engineer-in-charge. GI Metal Ceiling Lay in plain Tegular edge 

Global white color tiles of size 595x595 mm, and 0.5 mm thick with 8 mm drop; made 

of G I sheet having galvanizing of 100 gms/sqm (both sides inclusive) and electro 

statically polyester powder coated of thickness 60 microns (minimum), including factory 

painted after bending 

 Sqm 

60.00 

 

23 Supplying and fixing rolling shutters of approved make, made of required size M.S. laths, 

interlocked together through their entire length and jointed together at the end by end 

locks, mounted on specially designed pipe shaft with brackets, side guides and 

arrangements for inside and outside locking with push and pull operation complete, 

including the cost of providing and fixing necessary 27.5 cm long wire springs 

manufactured from high tensile steel wire of adequate strength conforming to IS: 4454 - 

part 1 and M.S. top cover of required thickness for rolling shutters. 80x1.20 mm M.S. 

laths with 1.20 mm thick top cover 

 Sqm 

52.50 

 

24 Extra for providing mechanical device chain and crank operation for operating rolling 

shutters. Exceeding 10.00 sqm and upto 16.80 sqm in the area 

 Sqm 

60.00 

 

25 15 mm cement plaster on the rough side of single or half brick wall of mix : 1:4 (1 

cement: 4 fine sand) 

 Sqm 

267.69 

 

26 18 mm cement plaster in two coats under layer 12 mm thick cement plaster 1:5 (1 cement 

: 5 coarse sand) finished with a top layer 6 mm thick cement plaster 1:6 (1 cement : 6 

fine sand). 

 Sqm 

224.28 

 

27 Painting with synthetic enamel paint of approved brand and manufacture to give an even 

shade:  Two or more coats on new work  

 Sqm 

60.00 

 

28 Providing and applying white cement based putty of average thickness 1 mm, of 

approved brand and manufacturer, over the plastered wall surface to prepare the surface 

even and smooth complete. Sqm 

224.28 
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29 Finishing walls with textured exterior paint of required shade: New work (Two or more 

coats applied @ 3.28 ltr/10 sqm) over and including priming coat of exterior primer 

applied @ 2.20kg/10 sqm 

 Sqm 

224.28 

 

30 Providing and fixing aluminium work for doors, windows, ventilators and partitions with 

extruded built up standard tubular sections/ appropriate Z sections and other sections of 

approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of 

required dia and size, including necessary filling up the gaps at junctions, i.e. at top, 

bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections 

shall be smooth, rust free, straight, mitred and jointed mechanically wherever required 

including cleat angle, Aluminium snap beading for glazing / pC.P. brass / stainless steel 

screws, all complete as per architectural drawings and the directions of Engineer-in-

charge. (Glazing, paneling and dash fasteners to be paid for separately) : For fixed 

portion : Powder coated aluminium (minimum thickness of powder coating 50 micron) 

 kg 

132.90 

 

31 For shutters of doors, windows & ventilators including providing and fixing hinges/ 

pivots and making provision for fixing of fittings wherever required including the cost 

of EPDM rubber / neoprene gasket required (Fittings shall be paid for separately) : 

Powder coated aluminium (minimum thickness of powder coating 50 micron) 

 Sqm 

69.38 

 

32 Providing and fixing 12 mm thick prelaminated particle board flat pressed three layer or 

graded wood particle board conforming to IS: 12823 Grade l Type ll, in panelling fixed 

in aluminum doors, windows shutters and partition frames with C.P. brass / stainless 

steel screws etc. complete as per architectural drawings and directions of engineer-in-

charge. Pre-laminated particle board with decorative lamination on both sides 

 Sqm 

4.32 

 

33 Providing and fixing glazing in aluminium door, window, ventilator shutters and 

partitions etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural 

drawings and the directions of engineer-in-charge . (Cost of aluminium snap beading 

shall be paid in basic item): With float glass panes of 5 mm thickness (weight not less 

than 12.50 kg/sqm) 

 Each 

12.72 

 

34 Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not less 

than gradeAC 10 as per IS : 1868) transparent or dyed to required colour or shade, with 

necessary screws etc. complete : 125 mm  

 Each 

8 

35 Providing and fixing bright finished 100 mm mortice lock with 6 levers without pair of 

handles of approved quality for aluminium door, with necessary screws etc complete as 

per direction of Engineer- in-charge 

 Each 

4 

36 Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised 

(anodic coating not less than grade AC 10 as per IS : 1868) transparent or dyed to 

required colour and shade, with necessary screws etc. complete. Twin rubber stopper 

 Each 

4 

37 Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not 

less than gradeAC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, 

with necessary screws etc. complete : 250x10 mm 

  Each 

4 
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38 Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and 

prepolished, machine cut for kitchen platforms, vanity counters, window sills, facias and 

similar locations of required size, approved shade, colour and texture laid over 20 mm 

thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement, 

mixed with matching pigment, epoxy touch ups, including rubbing, curing, moulding 

and polishing to edges to give high gloss finish etc. complete at all levels.  Area of slab 

over 0.50 sqm 

Sqm 

 

6 

39 Providing and Fixing wall mounted glass reck/shelves having 12 mm thick toughned 

glass shelf of 3' x 1.5 ' size of required width. On wall double slotted patti & brackets 

M.S. Powder coated (shelfing system with vaccume) complete in all respects as per site 

requirement. 

Sqm 

 

110 

 
Sub Head: A – HVAC Works 

 
 

1 Supply installation, testing and commissioning of 02 Ton 5-star rating split air 

conditioning unit as per ISI Standard complete with compressor unit including suitable 

size copper pipe with nitrile rubber insulation (upto 20 feet), drain pipe upto ground and 

copper cable for connection of outdoor unit, including remote etc. as required. 

 Nos 

 

2 

 
Sub Head: A – Electrical Works 

 
 

1 Wiring for light point/ fan point / exhaust fan point / call bell point with 1.5 sqmm FRLS 

PVC insulated copper conductor, single core cable in surface / recess medium steel 

conduit, with modular switch, modular plate, suitable size GI box and eathing the point 

with 1.5 sqmm FRLS PVC insulated copper conductor, single core cable etc. as required- 

Group C 

point 

 

15 

2 Wiring for light / power plug with 2x4 sqmm FRLS PVC insulated copper conductor, 

single core cable in surface / recess steel conduit, along with 1 no. 4 sqmm FRLS PVC 

insulated copper conductor, single core cable for loop earhing etc. as required- 

 

meter 

 

50 

3 Supplying & fixing following suitable size GI box along with modular plate and cover 

in front on surface / recess, including providing & fixing 3-pin 5/6 A modular socket 

outlet and 5/6A modular switch, connection etc. as required. 

 

each 

 

13 

4 Supplying & fixing following suitable size GI box along with modular plate and cover 

in front on surface / recess, including providing & fixing 6-pin 5/6 & 15/16 A modular 

socket outlet and 15/16A modular switch, connection etc. as required. 

 

each 

 

3 

5 Supplying & fixing following way, horizontal type three pole and neutral, sheet steel, 

MCB distribution board, 415V on surface / recess complete with tinned copper bus bar, 

neutral bus bar, earth bus bar, din ba, interconnection, powder painted including earthing 

etc. as required (But without MCB/ RCCB/Isolator): 

4 way (4 + 12) , double door  

each 

 

1 

6 Supplying & fixing following 5A to 32 Arating, 240V, 10kA, "C" curve, MCB suitable 

for inductive load of following poles in the existing MCB DB complete with connection, 

testing, and commissioning etc. as required-  

Single Pole 

each 

 

20 

7 Supplying & fixing following 5A to 32 Arating, four pole, 415V isolator in the existing 

MCB DB complete with connection, testing, and commissioning etc. as required-  

63A 

each 

 

1 
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8 Supplying & fixing following suitable size GI box along with modular plate and cover 

in front on surface / recess, including providing & fixing 6-pin 15/16 A modular socket 

outlet and 15/16A modular MCB, connection etc. as required. 

 

each 

 

2 

9 Providing & Laying P.V.C. / XLPE insulated & P.V.C. sheathed Armoured Copper 

cable confirming to IS:1554 P-I / IS :7098 P - I of 1.1 KV with H4- Grade electrolytic 

aluminium conductor confirming to IS 8130   in existing RCC / Hume / Stoneware / PVC 

pipe/ open duct/cable trench / Cable tray (with cable tie) including testing etc. as required 

of following size.  

4 Core X 10 sqmm 

 Meter 

 

100 

10 Supplying and making one end termination with Nickel plated heavy duty brass single 

compression gland (as per IS 12943-1990)) SIBG type consisting of Check Nut, Gland 

Body, Metal Washer (3 Nos.), Outer Seal Rubber Ring, Compression Nut, heavy duty 

Copper lugs (IS 8337- 1976) duly crimped with crimping tool, PVC tape for following 

size of PVC insulated & PVC sheathed/ XLPE copper conductor cable of 1100-volt 

grade as required- 

4 Core X 10 sqmm 

Set 

 

2 

11 Supplying & fixing IP20 SMD Mid Power LED batten type integrated light fixture made 

from Powder coated Extruded aluminium housing within built driver  

 

each 

 

8 

12 Supplying & fixing IP20 SMD Mid Power LED counter type integrated light fixture 

made from Powder coated Extruded aluminium housing within built driver  

 

each 

 

2 

13 Supplying & fixing 1200mm BEE-3 Star rated copper wounded double ball bearing 

capacitor start, aluminium body & Metallic blade ceiling fan  

 

each 

 

2 

 Note: In case of non-available / alteration of any make of any item decision of Engineer-In-Charge shall be 

final and binding on the contractor.  

 Note: The make of supplied modular electrical switch, socket, modular box, modular sheets etc. switching 

accessories must be same.       
 
 
 

 Executive Engineer (C) 
AIIMS, Jodhpur 
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ANNEXURE - I 
 

Name of Firm/Contractor/Supplier 
  
 

Complete Address &  
Telephone No. 

 
  
 

Name of Proprietor/Partner/Managing 
Director/Director. 

 
 

Phone No:- 

Mobile No:- 

Email id:-  

 
 

Name and address of service centre nearby 
Jodhpur. 

 
 

Whether the firm is a registered firm 
Yes/No (attached copy of certificate). 

 
 

PAN No. 
(Enclose the attested copy of PAN Card). 

 
 

GST No.  
(Enclose the attested copy of VAT Certificate). 

 

Whether the firm has enclosed the Bank 
Draft/Pay Order/Banker’s cheque of Earnest 
Money Deposit. 

 
 

Whether the Firm/Agency has signed each and 
every page of Tender/NIT. 

 

Any other information, if necessary.  
 
 

 
 
 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 

 
 

  



AIIMS-JDH/EE/CIVIL /2024-25/01      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 37 of 43 
 

ANNEXURE - II 
 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN 

YEARS ENDING LAST DAY OF THE MONTH ENDING JANUARY-2024. 
 

S
. 
N
o 

Name of 
Work/ 
project 

locati
on 

Owner 

or 
sponsorin

g 
organizati

on 

Cost 
of 

work 
in 

lakh 

Date of 
comme
ncemen

t 
as per 
contra

ct 

Stipulat
ed 

date of 
complet

ion 

Actu
al 

date of 
complet

ion 

Litigation 
/ 

arbitration 

pending/ 
in 

progress 

with 
details * 

No. & 
Date of 

completi
on 

certificat
e 

attached. 
 

Remar

ks, if 
any 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 

 
 

  
 
 
 
 

       

           

           

           

 
 Indicate gross amount claimed and amount awarded by the Arbitrator 

 Note: Completion Certificate from Clint to be attached. 

 
 
 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 
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ANNEXURE - III 

 

 

COMPLETION / PERFORMANCE CERTIFICATE 
 

1.  Name of Work 

 

 

 

2.  Agreement no. / Word order no.  
 

 

3.  Date of issue of work order 
 

 

4.  Name of the contractor Agency 

 

 

 

5.  
Stipulated date of commencement 

of work as per agreement 

 

 

6.  Tendered value of work 
 

 

7.  Completion cost of work  

8.  
Stipulated date of completion of 

work as per agreement 

 

 

9.  Actual date of completion of work 
 

 

Certified that the work has been completed satisfactory within the stipulated date of completion. 

There are no defects apparent and M/s. ______________________________ has completed all the 

works as per agreement. 

 
Note:  
 The above completion certificate shall be issued on the letter head of concerning 

client department. 
 
 
 
 
 
Signature of Authorized officer (with designation) 
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ANNEXURE - IV 
 

FINANCIAL INFORMATION 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/profit 
& loss account duly certified by the Chartered Accountant, as submitted by the applicant to the 
Income Tax Department (Copies to be attached). 

 

i. Gross Annual Turn Over 

Descriptions 2020-21 2021-22 2022-23 

Gross Annual Turn Over 
 
 
 

 
 
 
 

 
 
 
 
 

Average turn-over of three 
years 

 

 
 

 
 
 
 
 
 
Signature of Bidder(S) with Seal 

 

 

 

 

 
 
Signature of Chartered Accountant with Seal 
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ANNEXURE – V 
 

TENDER ACCEPTANCE FORM 

(On letter head of company /firm) 

To, 

The Executive Director, 

All India Institute of Medical Sciences, 

Jodhpur (Raj.)  

 

Ref.:  Your NIT No.: AIIMS-JDH/EE/CIVIL/2024-25/01 dated 16/04/2024 

 

I / We, the undersigned have examined the above mentioned Tender Enquiry Document, 

including amendment / corrigendum (if any), the receipt of which is hereby confirmed. We now 

offer to supply and deliver in conformity with your above referred document for the sum as shown 

in the Price Schedules (BoQ) uploaded herewith and made part of this bid. If our bid is accepted, 

we undertake to supply the items / services for which tender has been concluded, in accordance 

with the delivery schedule specified in the Schedule of Requirements. We further confirm that, if 

our bid is accepted, we shall provide you with a Performance Security of required amount in an 

acceptable form as mentioned in your NIT. We agree to keep our bid valid for acceptance as 

required in your NIT Document, read with modification, or for subsequently extended period, if 

any, agreed to by us. We also accordingly confirm to abide by this bid up to the aforesaid period 

and this bid may be accepted any time before the expiry of the aforesaid period. We further 

confirm that, until a formal Rate Contract is executed, this bid read with your written acceptance 

thereof within the aforesaid period shall constitute a binding contract between us. We further 

understand that you are not bound to accept the lowest or any bid you may receive against your 

above referred advertised tender enquiry. We confirm that we do not stand 

deregistered/banned/blacklisted by Central / State Govt. / Ministries / Departments. We 

confirm that we fully agree to the terms and conditions specified in above mentioned Tender 

Enquiry Document, including amendment / corrigendum if any.  

We hereby certify that if at any time, information furnished by us is proved to be false or incorrect; 

we are liable for any action as deemed fit by the institute in addition to forfeiture of the 

Performance Security / or any other action against us.  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for bidding in AIIMS organization in future 

forever. Also, if such a violation comes to the notice of the institute before date of start of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 

(Scanned copy to be uploaded at the time of submission of bid) 

 

Name: ______________________________   

 

Business Address _____________________________________________________________   

  

Place: ___________________ 

Date: ____________________ 

 
 
 



AIIMS-JDH/EE/CIVIL /2024-25/01      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 41 of 43 
 

ANNEXURE –VI 
 

UNDERTAKING CERTIFICATE 

(To be submitted on Letter Head of the Company/Firm) 

 

I hereby certify that the above firm has not been ever blacklisted by any Central / State 
Government / Public Undertaking / Institute on any account. 
 
I also certify that firm will execute the work as per the specification given by Institute and 
also abide all the terms and conditions stipulated in tender. 
 
I also certify that the information given in the bid is true and correct in all aspects and if in 
any case at a later date it is found that any detail/s provided are false and incorrect, any 
contract given to the concern firm or participation may be summarily terminated at any stage, 
the firm will be blacklisted and Institute may have imposed any action as per NIT rules. 

 

 

 

Date:       Name    : 

Place:       Business Address    : 

 

Signature of Bidder :  

Seal of the Bidder    : 
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Check List 
 

S. No. Information for bidder Remarks 
Refer page no. 

of submitted bid 

1.  Notice Inviting Tender (Read & Accepted) 
 

Yes / No 
 

2.  

Whether three similar works each of value not less than 40% of 

the estimated cost put to the tender OR Two similar works each 

of value not less than 60% of the estimated cost put to Tender 

OR One similar works each of value not less than 80% of the 

estimated cost put to Tender                          (Attached)  

 

 

 

 

Yes / No 

 

3.  
Proof of EMD submitted or exemption under MSME registration                                                            

(Attached) 

 

Yes / No 

 

4.  
Turnover: Average annual financial turn over should be at least 
50% of the estimated cost during the immediate last 3 

consecutive financial years.                                   (Attached) 

 
 

Yes / No 

 

5.  

Copy of registration of appropriate class & category with CPWD/ 

MES/ Railways/ PWD(Raj.)/ PHED(Raj.)/ Equivalent Central or 

State Government Organization 
 (Attached) 

 

 

Yes / No 

 

6.  
Copy of Income Tax Return Acknowledgement for last Three years 

statement                                                          (Attached) Yes / No 

 

7.  
Copy of PAN Card  

(Attached) 

 

Yes / No 

 

8.  
Copy of GST Registration   

(Attached) 
Yes / No 

 

9.  
General Conditions of Contract  

(Read & Accepted) 
 

Yes / No 

 

10.  
Proforma of Schedules  

(Read & Accepted) 
 

Yes / No 

 

11.  
Technical Specifications  

(Read & Accepted 
Yes / No 

 

12.  
Annexure- I Bid Security Declaration Form 

(Filled & attached) 
 

Yes / No 

 

13.  
Annexure- II (Details of Bidder/s)  

(Filled & attached) 
Yes / No 

 

14.  
Annexure- III (Details of All Works of Similar Class)  

((Filled & attached) 

 

Yes / No 

 

15.  
Annexure- IV (Completion / Performance Certificate)  

(Filled & attached) 

 

Yes / No 

 

16.  
Supporting documents related to work (copy of PO)  

(Attached) 

 

Yes / No 

 

17.  
Annexure- V (Financial Information)  

(Filled & attached) 

 

Yes / No 

 

18.  
Annexure-VI (Tender Acceptance Form)  

(Filled & attached) 

 

Yes / No 

 

19.  
Annexure-VII (Undertaking Certificate)  

(Filled & attached) 

 

Yes / No 

 

20.  Check list filled (Filled & attached) Yes / No  

Date:         Name    : 

Place:           Business Address    : 

Signature of Bidder :  

Seal of the Bidder    : 
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FORMAT FOR PERFOMANCE SECURITY (GUARANTEE) 
(TO BE FURNISHED BY CONCERN BANK) 

 

1. In consideration of the Director, AIIMS, Jodhpur (hereinafter called “the Government “) having offered 
to accept the terms and conditions of the proposed agreement between ______________ and 
_______________________________ (hereinafter called “the said Contractor(s)”) for the work 
___________________________ (hereinafter called “the said agreement}” having agreed to production of 
an irrevocable Bank Guarantee for Rs. ___________ (Rupees _______________ only) as a 
security/guarantee from the contractor(s) for compliance of his obligation in accordance with the 
terms and conditions in the said agreement. 
We ___________________________ (hereinafter referred to as Bank) hereby (Indicate the name of the 
Bank) undertake to pay to the Government an amount not exceeding Rs. ________________ (Rupees 
________________________ only) on demand by Government. 

2. We _____________________________________ do hereby undertake to pay the (Indicate the name of the 
Bank) amount due and payable under this Guarantee without any demur, merely on a demand from 
the Government stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor (s). Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. __________________ 
(Rupees_______________________________________ only) 

3. We the said bank undertake to pay to the Government any money so demanded notwithstanding any 
dispute or disputes raised by the contractor (s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

4. The payment so made by us under this bond shall be valid discharge of our liability for payment 
thereunder and the contractor (s) shall have no claim against us for making such payment. 

5. We _______________________ further agree that the guarantee herein contained (Indicate the name of 
Bank) shall remain in full force and effect during the period that would be taken for the  performance 
of the said agreement and it shall continue to be enforceable till all the  dues of the Government under 
or by virtue of the said agreement have been fully paid, and its claims satisfied or discharged, or till 
Engineer-in- charge on behalf of the Government, certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out be the said contractor (s) accordingly discharges 
this guarantee. 

6. We _____________________________ further agree with the Government that the (Indicate the name of 
Bank) Government shall have the fullest liberty without our consent, and without affecting in any 
manner our obligations hereunder, to vary any of the terms and conditions of the said agreement or 
to extend time of performance by the said contractor (s) from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Government against the said contractor (s) 
and to forebear or enforce any of the terms and conditions relating to the said agreement & we shall 
not be relieved from our liability by reasons of any such variation or extension being granted to the 
said contractor (s) or for any forbearance, act of omission on that part of the Government or any 
indulgence by the Government to the said contractor (s) or by any such matter or thing whatsoever 
which under the law relating to sureties would , but for this provision, have effect of so relieving us. 

7. The guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor (s). 

8. We _________________________________ lastly undertake not to revoke this (Indicate the name of Bank) 
guarantee except with the previous consent of the Government in writing. 

9.  This guarantee shall be valid up to ____________ unless extended on demand by Government. 
Notwithstanding anything mentioned above, our liability against this Guarantee is restricted to Rs. 
__________(Rs.______________________________ only) and unless a claim in writing is lodged with us 
within six months of the date of expiry or the extended date of expiry of this Guarantee all our liabilities 
under the Guarantee shall stand discharged. Dated the _________________ day of __________ for 
_______________________ (Indicate the name of Bank).  


