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NOTICE INVITING TENDER 

 

ALL INDIA INSTITUTE OF MEDICAL SCIENCE, JODHPUR 

NOTICE INVITING TENDER 
 

01 Name of work 

Comprehensive Maintenance of Civil & Electrical part 

of all the buildings of Hospital Complex, Medical College 

Complex, Nursing College, Hostels and Residential 

Complex buildings at AIIMS, Jodhpur. 

02 Tender No. AIIMS-JDH/EE/ELECT/2019-20/05 

03 Contract period One year 

04 Estimated Cost Rs. 4,48,78,504.00 

05 Earnest money deposit Rs. 8,97,570.00  

06 Performance Security 5% of contract value 

07 Security Deposit 5% of each running bill 

08 Tender documents 

Download from following websites- 
www.aiimsjodhpur.ac.in 

http://eprocure.gov.in 

09 
 
Pre-bid meeting 

07-11-2019 at 03:00 P.M. at Administration Block, Medical 
College, AIIMS Jodhpur. 

10 
Last date and time of online 
submission of tender 

21-11-2019 at 03:00 P.M. upto 03:00 PM 

11 
Last date, time and place of  
submission of hard copy of EMD 

21-11-2019 at 03:00 P.M. upto 03:00 PM at Engineering 
Department, 2nd Floor, Medical College, AIIMS Jodhpur. 

12 
Date and time of online technical 
bid opening 

22-11-2019  

 Please read carefully the notes given with the Tender Notice. 
 
 
 
 

Executive Engineer (E) 

                                                                                                                             AIIMS, Jodhpur  

  

http://www.aiimsjodhpur.ac.in/
http://eprocure.gov.in/
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Instructions for the Bidder/ The service provider/Bidders: - 

All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare Institute 

established by an Act of Parliament of India under aegis of Ministry of Health & Family Welfare, 

Government of India, invites online bids for Percentage rate tender for Comprehensive Maintenance of 

Civil & Electrical part of all the buildings of Hospital Complex, Medical College Complex, Nursing 

College, Hostels and Residential Complex buildings at AIIMS, Jodhpur. 
 

1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app.  

2. The complete bidding process is online. Bidders should be possession of valid digital Signature 

Certificate (DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be 

registered on the website mentioned above. For any assistance for e-bidding process, if required, bidder 

may contact to the helpdesk at 0291-2740741.  

3. Bidder/Service Provider are advised to follow the instructions provided in the ‘Instructions to the 

service providers/Bidders for the e-submission of the bids online through the Central Public 

Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app’.  

Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size 

of the scanned document. 

Criteria of eligibility: 

4. Contractor who fulfill following requirement shall be eligible to apply. Joint ventures are not accepted: 

a. Contractor should have registration with Govt. / Semi Govt. organization like railways, PWD, CPWD, 

BRO, MES etc. / PSU in appropriate class and / or having experience in carrying out similar works. 

b. Should have satisfactorily completed the similar works as mentioned below during the last seven 

years ending 30.09.2019. ( Annexure-IV): - 

Three similar works each of value not less than 40% of the estimated cost put to tender 

Or 

Two similar works each of value not less than 60% of the estimated cost put to tender 

Or 

One similar work each of value not less than 80% of the estimated cost put to tender 

Note: Completion certificate to be attached (as per Annexure- VI) 

Definition of similar work: 

“Work of comprehensive maintenance services of Civil & Electrical work of Institutional 

Building and Residential Buildings.” 

 

5. The value of executed work shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum calculated from the date of completion to the last date of previous 

month in which bids are received.  

6. Performance guarantee equal to 5% of the contract value is required to be submitted within 07 days 

from the date of issue of notification of award. 

7. Security deposit equal to 5% of the contract value will be deducted from each running account bill of 

the contractor. 

8. Turnover: Average annual financial turn over on construction works should be at least 100% of the 

estimated cost during the immediate last 3 consecutive financial year. 

9. Solvency Certificate: Solvency of the amount equal to 40% of the estimated cost of the work by any 

scheduled nationalized bank only. 

10. Should not have incurred any loss in more than two years during the last five years ending 31st March, 

2019 

11. EMD Payment: The bidder shall be required to submit the Earnest Money Deposit (EMD) for an 

amount of Rs. 8,97,570.00 (Rupees Eight Lakh Ninety Seven Thousand Five Hundred Seventy 

Only) by way of demand drafts or Bank Guarantee (valid upto 180 days from submission) only payable 

at Jodhpur. The Demand Drafts or Bank Guarantee shall be drawn in favour of “All India Institute of 

https://eprocure.gov.in/eprocure/app
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Medical Sciences, Jodhpur”. The EMD of the successful bidder shall be returned after the successful 

submission of Bank Guarantee/ Security Deposit and for unsuccessful bidders, it would be returned 

after award of the contract. The Demand Drafts or Bank Guarantee for EMD must deliver to 

AIIMS, Jodhpur on or before the last date of submission of bid. 

a) Bidder shall not be permitted to withdraw his offer or modify the terms and conditions thereof. In case 

the Bidder fail to observe and comply with stipulation made herein or backs out after quoting the rates, 

the aforesaid amount of earnest money will be forfeited.  

b) The Firm who are registered with Micro Small Medium Enterprises (MSME) / National Small 

Industries Corporation (NSIC) / OR Small Scale Industries (SSI) are exempted to submit the EMD only 

(Copy of registration must be provide along with technical bid). No other relaxation shall be allowed. 

c) The EMD, in case of unsuccessful Bidders shall be retained by AIIMS, Jodhpur till the finalization of 

the tender. No interest will be payable by AIIMS, Jodhpur on the EMD.  

12. The Hard Copy of original instruments in respect of earnest money deposit must be delivered to 

the AIIMS, Jodhpur on or before the last date of submission of bid. The bid submitted without 

EMD will be summarily rejected.    

13. Submission of Tender:  

The tender shall be submitted online in two part, viz. Technical Bid and Financial Bid. All the pages of 

bid being submitted must be signed and sequentially numbered by the bidder irrespective of nature of 

content of the documents before uploading.  

 The offers submitted by Fax/e-Mail or any other means (other than CPP portal) shall not be 

considered. No correspondence will be entertained in this matter. 

14. Technical Bid  

 The following documents are to be furnished by the bidder along with Technical Bid as per the tender 

document:  

a) Similar works Completion Certificates from Client Departments. 

b) The Technical Bid should be accompanied by Demand Draft of an amount of Rs. 8,97,570.00 
(Rupees Eight Lakh Ninety Seven Thousand Five Hundred Seventy Only). The Demand Draft of 

EMD should be prepare separately and drawn in favor of All India Institute of Medical Sciences, 

Jodhpur (valid upto 180 days from submission) payable at Jodhpur or certificate of EMD 

exemption as per above. 
c) Copy of constitution or legal status of the Bidder Manufacturer / Sole proprietorship/ Firm /Agency etc.  

d) Copy of Income Tax Return Acknowledgement for last Three years i.e. 2016-17; 2017-18; 2018-19.  

e) Certificate of Financial Turn over: At the time of submission of bid contractor should upload 

Certificate from CA mentioning Financial Turnover of last 3 years i.e. 2016-17; 2017-18; 2018-19. 

f) Profit & Loss statement for last 5 years i.e. 2014-15; 2015-16; 2016-17; 2017-18; 2018-19. 

g) EPF & ESIC registration certificate. 

h) Copy of Labour license. 

i) Copy of PAN Card. 

j) Copy of GST Registration.  

k) Certificates as per Annexure- III, IV, V, VI & VII. 

l) Duly Signed Tender document and their annexures.  

m) Each and every page of all tender documents, annexures, corrigendum/ addendum (if any) and their 

annexures should be duly seal & signed and scanned copy should be uploaded with technical bid. 

 

II. Financial Bid  

Price bid Form [As per BOQ, Digitally signed] – Price must be quoted as per format specified; failing 

which tender shall be summarily rejected. 

 

Executive Engineer (E) 

                                                                                                                             AIIMS, Jodhpur  
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, JODHPUR 
TENDER NOTICE NO: AIIMS-JDH/EE/ELECT/2019-20/05 

(On company / firm’s letterhead) 

 

Percentage Rate Bid for works:  

Tender for Comprehensive Maintenance of Civil & Electrical part of all the buildings of Hospital 

Complex, Medical College Complex, Nursing College, Hostels and Residential Complex buildings 

at AIIMS, Jodhpur. 
T E N D E R 

 

I/We have read and examined the notice inviting tender, all the Annexures, specifications applicable, 

General rules and directions, General Conditions of Contract, Special Conditions of Contract, Clause of 

Contract, General Conditions for Supply of Material, Financial Bid and other documents and rules 

referred to in the tender document for the work. 

 

I/We hereby tender for the execution of the work in accordance and in all respects with the specifications 

and instructions in writing referred to Rules & Directions with such materials as are provided for, by, and 

in respects in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for from the due date of its opening of technical bid and not to make 

any modification in its terms and conditions. 

 

A sum of Rs. 8,97,570.00 (Rupees Eight Lakh Ninety Seven Thousand Five Hundred Seventy Only) 

is hereby forwarded in Demand Draft of a scheduled bank /Bank Guarantee issued by a scheduled 

bank as earnest money (valid upto 180 days from submission) payable at Jodhpur. A copy of earnest 

money in receipt Demand Draft of a scheduled bank/Bank Guarantee issued by a scheduled bank / EMD 

exemption certificate is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the said Director, AIIMS, 

Jodhpur or his successors, in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We 

agree that Director, AIIMS, Jodhpur or the successors in office shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in all the conditions of the tender form. Further, 

I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall 

be debarred for participation in the re-tendering process of the work. I/We undertake and confirm that 

eligible similar work(s) has/have not been got executed through another contractor on back to back basis. 

Further that, if such a violation comes to the notice of Department, then I/ we shall be debarred for 

tendering in AIIMS, Jodhpur in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount 

of Earnest Money Deposit/Performance Guarantee. I/We hereby declare that I/We shall treat the tender 

documents drawings and other records connected with the work as secret/confidential documents and 

shall not communicate information/derived therefrom to any person other than a person to whom I/We 

am/are authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State.  

 

Dated ……………………………                      Signature of Contractor:  

Witness:                         Postal Address:  

                                                        Address:  

                                                        Occupation: 
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GENERAL RULES & DIRECTIONS
 

1. All work proposed for execution by contract is notified in Notice Inviting Tender for publication in 

Newspapers and posted on the respective websites as the case may be.  
 

This information will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding 

a power-of attorney authorizing him to do so, such power of attorney to be produced with the tender, 

and it must disclose that the firm is duly registered under the Indian Partnership Act, 1952.  
 
3. Receipts for payment made on account of work, when executed by a firm, must also be signed by all 

the partners, except where contractors are described in their tender as a firm, in which case the receipts 

must be signed in the name of the firm by one of the partners, or by some other person having due 

authority to give effectual receipts for the firm.  

 

4. Applicable for Percentage Rate Tender only (Refer CPWD Form -7) 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of 

Quantities at BOQ; he will be willing to execute the work. The tender submitted shall be treated as 

invalid if:- 

i. The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender. 

ii. The percentage above/below is not quoted in figures & words both on the total amount of tender or 

any section/sub head of the tender.  

iii. The percentage quoted above/below is different in figures & words on the total amount of tender 

or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 

or in the time allowed for carrying out the work, or which contain any other conditions of any sort 

including conditional rebates, will be summarily rejected. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall submit separate tender 

for each. Tender shall have the name and number of the works to which they refer, written on the 

envelopes. 

iv. In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more contractors is same, such lowest contractors will be asked to submit 

sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost of 

tender including all sub sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher than the 

percentage quoted at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractors refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 

 

5. If the revised tendered amount of two more contractors received in revised offer is again found to be 

equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence of 

Director, AIIMS- Jodhpur by EE-in-charge of work & the lowest contractors those have quoted equal 

amount of their tenders.  
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6. In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

 

7. Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall not 

be allowed to participate in the re-tendering process of the work. 

 

8. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest or any other tender.  

 

9. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as 

any acknowledgment or payment to the officer inviting tender and the contractor shall be responsible 

for seeing that he procures a receipt signed by the officer inviting tender or his authorized person.  

 

10. The memorandum of work tendered for and the schedule of materials to be supplied by the department 

and their issue-rates, shall be filled and completed in the office of the officer inviting tender before the 

tender form is issued. If a form is issued to an intending tenderer without having been so filled in and 

incomplete, he shall request the officer to have this done before he completes and delivers his tender.  

 

11. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of the 

tender documents drawings or other records connected with the work given to them. The unsuccessful 

tenderers shall return all the drawings given to them.  

 

12. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for 

rejection. 

 

Applicable for percentage Rate Tender only (Refer CPWD Form- 7) 

13. In case of Percentage Rate Tenders only percentage quoted shall be considered.     

      Any tender containing item rates is liable to be rejected. Percentage quoted by the contractor in 

percentage rate tender shall be firm so that there will be no discrepancy. 

 

14. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will be 

considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such a 

tender is liable to be disqualified and rejected.  

   

     Applicable for Percentage Rate Tender only (Refer CPWD Form- 7) 

15. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well as in 

words) at which he will be willing to execute the work in the excel BOQ (attached separately) 

 

16. The Contractor whose tender is accepted will be required to furnish performance guarantee of 5% (Five 

Percent) of the tendered amount within the period specified in Schedule F. This guarantee shall be in 

the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call receipt of any 

scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay 

order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 

India in accordance with the prescribed form.  
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17. The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for 

the fulfillment of his contract, an amount equal to 5% of the tendered value of the work. The Security 

deposit will be collected by deductions from the running bills as well as final bill of the contractor at 

the rates mentioned above. The Security amount will also be accepted in cash or in the shape of 

Government Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be 

accepted for this purpose provided confirmatory advice is enclosed. 

 

18. On acceptance of the tender, the name of the accredited representative(s) of the contractor who would 

be responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing to 

the Engineer-in-Charge.  

 
 
19. GST shall be paid by the contractor and it will be reimbursed to him as applicable at the time of 

payment by AIIMS- Jodhpur against the GST invoice submitted by the contractor with respective 

running bills.  

 

20. The tender for the work shall not be witnessed by a contractor or a contractor who himself/ themselves 

has/have tendered or who may and has/have tendered for the same work. Failure to observe this 

condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection.  

 

21. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and 

the Executive Engineer-In-charge of work may in his discretion, without prejudice to any other right or 

remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act.  
 

 

Executive Engineer (E) 

AIIMS, Jodhpur  
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GENERAL CONDITIONS OF CONTRACT 
 

Definitions  

The Contract means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the competent authority on behalf of the Director, AIIMS- Jodhpur and the Contractor, 

together with the documents referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Engineer-in- Charge and all these documents 

taken together, shall be deemed to form one contract and shall be complementary to one another. 

1. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:-  

(i) The expression works or work shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

(ii) The Site shall mean AIIMS- Jodhpur on, into or through which work is to be executed under the 

contract or any adjacent land, path or street through which work is to be executed under the contract 

or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the 

contract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking 

the works and shall include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

(iv) The Competent Authority means the Director, AIIMS- Jodhpur and his successors. 

(v) The Engineer-in-charge means the Engineer Officer who shall supervise and be in-charge of the work 

and who shall sign the contract on behalf of the Director, AIIMS- Jodhpur as mentioned in Schedule 

‘F’ hereunder. 

(vi) Government or Government of India shall mean the Director, AIIMS- Jodhpur. Accepting Authority 

shall mean the authority mentioned in Schedule ‘F’. 

(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war 

(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, 

such as earthquake, lightening and unprecedented floods, and other causes over which the contractor 

has no control and accepted as such by the Accepting Authority or causes solely due to use or 

occupation by Government of the part of the works in respect of which a certificate of completion has 

been issued or a cause solely due to Government’s faulty design of works. Market Rate shall be the 

rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the site 

where the work is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 

overheads and profits. 

(viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 

papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’ hereunder, 

with the amendments thereto issued upto the date of receipt of the tender. 

(ix) Department means AIIMS- Jodhpur which invites tenders on behalf of Director, AIIMS- Jodhpur as 

specified in schedule ‘F’. 

(x) District specifications mean the specifications followed by the CPWD/State Government/ BIS and as 

instructed by Engineer-In-Charge of the work. 

(xi) Tendered value means the value of the entire work as stipulated in the letter of award. 

(xii) Date of commencement of work: The date of commencement of work shall be the date of start as 

specified in schedule ‘F’ or the first date of handing over of the site; whichever is later, in accordance 

with the phasing if any, as indicated in the tender document. 
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Scope and Performance:- 

2. Where the context so requires, words imparting the singular only also include the plural and vice versa. 

Any reference to masculine gender shall whenever required include feminine gender and vice versa. 

3. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
 

Works to be carried out:- 

4. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, 

include all labour, materials, tools, plants, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities (BOQ) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, 

fitting and fixing in position and all other labours necessary in and for the full and entire execution and 

completion of the work as aforesaid in accordance with good practice and recognized principles. 
 

 Sufficiency of Tender 

5. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, 

which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract 

and all matters and things necessary for the proper completion and maintenance of the works. 

 

Discrepancies and Adjustment of Errors:- 

6. The several documents forming the Contract are to be taken as mutually explanatory of one          

another, detailed drawings being followed in preference to small scale drawing and figured          

dimensions in preference to scale and special conditions in preference to General Conditions 
 
6.1 In the case of discrepancy between the schedule of Quantities, Specification etc., the following order of 

preference shall be observed:- 

(i) Description of Schedule of Quantities. 

(ii) Particular Specifications, Special Conditions & Additional Conditions, if any. 

(iii)CPWD Specifications. 

(iv) Indian Standard Specifications of B.I.S. 

Decision of Engineer-In-Charge shall be final & bounding on the contractor. 
 

6.2 If there are varying or conflicting provisions made in any one document forming part of the contract, 

the Accepting Authority shall be the deciding authority with regard to the intention of the document 

and his decision shall be final and binding on the contractor. 
 

6.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not 

vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 

comprised therein according to the specifications or from any of his obligations under the contract. 
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Signing of Contract:- 

7. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, 

within 15 days from the stipulated date of start of the work, sign the contract consisting of:- 

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any correspondence leading 

thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

a. Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with 

annexures thereto. 

b. C.P.W.D. Safety Code. 

(iii) No payment for the work done will be made unless contract is signed by the contractor. 

 

 

Executive Engineer (E) 

AIIMS, Jodhpur  
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CLAUSES OF CONTRACT 
CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum period as 

specified in schedule ‘F’ on written request of the contractor stating the reason for delays in procuring 

the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in 

the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of any 

scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay 

Order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 

India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Government as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional security to the Government 

to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 

days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the 

validity of Performance Guarantee extended to cover such enlarged time for completion of work. 

After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of building and services/any other work after construction of same 

building and services/other work, then 50% of Performance Guarantee shall be retained as Security 

Deposit. The same shall be returned year wise proportionately. 

(iii)The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts 

to which the President of India is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as   described herein 

above, in which event the Engineer-in-Charge may claim the full amount of the Performance 

Guarantee. 

(b) Failure by the contractor to pay President of India any amount due, either as agreed     by the 

contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days of 

the service of notice to this effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and shall 

be absolutely at the disposal of the President of India. 

 

CLAUSE 1 A 

Recovery of Security Deposit:- 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 5% of the gross amount of each running and final bill till the sum deducted will amount to 

security deposit of 5% of the tendered value of the work. Such deductions will be made and held by 

Government by way of Security Deposit unless he/they has/have deposited the amount of Security at the 

rate mentioned above in cash or in the form of Government Securities or fixed deposit receipts. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the Government as part of the security 

deposit and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 

security to the Government to make good the deficit. 
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All compensations or the other sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest 

arising therefrom, or from any sums which may be due to or may become due to the contractor by 

Government on any account whatsoever and in the event of his Security Deposit being reduced by 

reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash 

or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government 

Securities (if deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any 

sum or sums which may have been deducted from, or raised by sale of his security deposit or any part 

thereof. The security deposit shall be collected from the running bills and the final bill of the contractor 

at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a scheduled 

bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that amount of such bank 

guarantee, except last one, shall not be less than Rs. 5 lac. Provided further that the validity of bank 

guarantee including the one given against the earnest money shall be in conformity with provisions 

contained in clause 17 which shall be extended from time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5. 

In case of contracts involving maintenance of building and services/any other work after construction of 

same building and services/other work, then 50% of Performance Guarantee shall be retained as 

Security Deposit. The same shall be returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market 

price or at its face value, whichever is less. The market price of Government paper would be ascertained 

by the Divisional Officer at the time of collection of interest and the amount of interest to the extent of 

deficiency in value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the 

G.F. Rules except fidelity bond. This will be subject to the observance of the condition mentioned under 

the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2 

Compensation for delay  

 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

agreed compensation the amount calculated at the rates stipulated below as the authority specified in 

schedule ‘F’ (whose decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every completed day/month (as applicable) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete. This will also apply to items or 

group of items for which a separate period of completion has been specified. 

 (i) Compensation for delay of work-----@ 1.5 % per month of delay to be computed on per day basis  

Provided always that the total amount of compensation for delay to be paid under this Condition shall 

not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items 

of work for which a separate period of completion is originally given. The amount of compensation may 

be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the 

Government. In case, the contractor does not achieve a particular milestone mentioned in schedule F, or 

the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of Extension of Time. With-

holding of this amount on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay 

in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest, whatsoever, shall be payable on such withheld amount 
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CLAUSE 3 

When Contract can be determined:-  
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to 

his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any 

claims for damages and/or any other provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or un-workman like manner shall omit to comply with the requirement of such 

notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 

shall be final and binding) he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

(iii)If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does not 

complete them within the period specified in a notice given in writing in that behalf by the Engineer-

in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any 

other person on his behalf any gift or consideration of any kind as an inducement  or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing to the 

Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against him or shall 

take any proceedings for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or 

make any conveyance or assignment of his effects or composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of 

his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 

or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 

manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 
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parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any 

portion thereof without the prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the President of India shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 

the Security Deposit already recovered and Performance Guarantee under the contract shall be liable 

to be forfeited and shall be absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to 

the execution of the work or the performance of the contract. And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 

work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

 

CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of 

the stipulated time for completion of work or one month whichever is higher, either party may close the 

contract. In case contractor wants to close the contract, he shall give notice to the department stating the 

failure on the part of department. In such eventuality, the Performance Guarantee of the contractor shall 

be refunded within following time limits: 

(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. 

(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 21 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 

If Performance Guarantee is not released within prescribed time limit, then a simple interest @ 0.25% 

per month shall be payable on Performance Guarantee amount to the contractor from the date of expiry 

of prescribed time limit. 

A compensation for such eventuality, on account of damages etc. shall be      payable @ 0.25% of 

tendered amount subject to maximum limit of Rs. 10 lacs. 

 

CLAUSE-4 

Contractor Liable to pay compensation even if action not taken under CLAUSE-3:- 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable 

in the event of any future case of default by the contractor and the liability of the contractor for 

compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 

of the powers vested in him under the preceding clause he may, if he so desires after giving a notice in 

writing to the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 
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shall be final and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon 

the works, or the site thereof belonging to the contractor, or procured by the contractor and intended to 

be used for the execution of the work/or any part thereof, paying or allowing for the same in account at 

the contract rates, or, in the case of these not being applicable, at current market rates to be certified by 

the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of 

the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the 

premises (within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects and the certificate 

of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

 

CLAUSE 5 

Time and Extension for Delay:- 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in schedule ‘F’ or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the work as 

aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the performance guarantee absolutely. 

 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress 

Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the works. It 

shall indicate the forecast of the dates of commencement and completion of various trades of 

sections of the work and may be amended as necessary by agreement between the Engineer-in-

Charge and the Contractor within the limitations of time imposed in the Contract documents, and 

further to ensure good progress during the execution of the work, the contractor shall in all cases in 

which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

program has been agreed upon) complete the work as per mile stones given in Schedule ‘F’. 

(a) Project Management shall be done by using project management software for works costing 

more than Rs. 5 Crore. 

(b) The project management shall be done using M.S. Project software for works costing more than 

Rs. 5Crore and up to Rs. 20Crore. 

 

For works costing more than Rs. 20Crore, project management shall be done using Primavera 

Software. 

 

PROGRAM CHART 
 
(i) The Contractor shall prepare an integrated program chart in MS Project/Primavera software for the 

execution of work, showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the program within the stipulated 

period or earlier and submit the same for approval to the Engineer-in- Charge within ten days of 

award of the contract. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- 

(for works costing more than Rs. 20 Crores) shall be made on per day basis in case of delay in 

submission of the above program. 

The program chart should include the following:  
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(a) Descriptive note explaining sequence of the various activities.  
(b) Network (PERT / CPM / BAR CHART).  
(c) Program for procurement of materials by the contractor. 

  
(ii) Program of procurement of machinery / equipments having adequate capacity, commensurate with 

the quantum of work to be done within the stipulated period, by the contractor. In addition to above, 

to achieve the progress of Work as per program, the contractor must bring at site adequate shuttering 

material required for cement concrete and R.C.C. works etc. for three floors within one month from 

the date of start of work till the completion of RCC work as per requirement of work. The contractor 

shall submit shuttering schedule adequate to complete structure work within laid down physical 

milestone. 

 

(iii)If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved program referred above or after rescheduling of milestones, the contractor 

shall produce a revised program within 7 (seven) days, showing the modifications to the approved 

program to ensure timely completion of the work. The modified schedule of program shall be 

approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 

Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on per day basis in 

case of delay in submission of the modified program. 

 

(iv) The submission for approval by the Engineer-in-Charge of such program or such particulars shall not 

relieve the contractor of any of the duties or responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

 

(v) The contractor shall submit the progress report using MS Project/Primavira software with base line 

program referred above for the work done during previous month to the Engineer-in-charge on or 

before 5th day of each month failing which a recovery Rs. 2500/ - (for works costing upto Rs. 20 

Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on per day basis in 

case of delay in submission of the monthly progress report. 
 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in executing 

work not forming part of the Contract, or 

(vi) non-availability of stores, which are the responsibility of Government to supply or 

(vii) non-availability or break down of tools and Plant to be supplied or supplied by Government or 

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the authority as indicated in Schedule ‘F’ but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that 

may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 

be made by the Contractor in writing within fourteen days of the happening of the event causing 

delay on the prescribed form to the authority as indicated in Schedule ‘F’. The Contractor may also, 

if practicable, indicate in such a request the period for which extension is desired. 
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5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the authority as indicated 

in Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt of such request 

respectively. Non application by the contractor for extension of time/ rescheduling of the milestones 

shall not be a bar for giving a fair and reasonable extension/ rescheduling of the milestones by the 

authority as indicated in Schedule ‘F’ and this shall be binding on the contractor. 

 

CLAUSE 6  

Measurements of Work Done:-  
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, the 

value in accordance with the contract of work done. All measurement of all items having financial value 

shall be entered in Measurement Book and/or level field book so that a complete record is obtained of all 

works performed under the contract. 
 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge and 

the contractor or their representatives in token of their acceptance. If the contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed by both the parties. 
 
If for any reason the contractor or his authorized representative is not available and the work of 

recording measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-

Charge and the Department shall not entertain any claim from contractor for any loss or damages on this 

account. If the contractor or his authorized representative does not remain present at the time of such 

measurements after the contractor or his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer-in-Charge or his 

representative shall be deemed to be accepted by the Contractor. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for measurements and recording levels. 
 
Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available, then a mutually agreed method shall be followed. 
 
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized 

representative in charge of the work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or 

his authorized representative in charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer-in-Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 

officer of the department to check the measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or levels. 
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It is also a term of this contract that checking and/or test checking the measurements of any item of work 

in the measurement book and/or its payment in the interim, on account of final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE 6A  

Computerized Measurement Book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract. 

 All measurements of all items having financial value shall be entered by the contractor and compiled in 

the shape of the Computerized Measurement Book having pages of A-4 size as per the format of the 

department so that a complete record is obtained of all the items of works performed under the contract.  

All such measurements and levels recorded by the contractor or his authorized representative from time 

to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-

Charge or his authorized representative as per interval or program fixed in consultation with Engineer-

in-Charge or his authorized representative. After the necessary corrections made by the Engineer-in-

Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and 

for resubmission to the Engineer-inCharge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance.  

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement 

sheets and these measurements would be got checked/test checked from the Engineer-in-Charge and/or 

his authorized representative. The contractor will, thereafter, incorporate such changes as may be done 

during these checks/test checks in his draft computerized measurements, and submit to the department a 

computerized measurement book, duly bound, and with its pages machine numbered. The Engineer-in-

Charge and/or his authorized representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would 

thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office records, and 

allotted a number as per the Register of Computerised MBs. This should be done before the 

corresponding bill is submitted to the Division Office for payment.  

The contractor shall submit two spare copies of such computerized MB’s for the purpose of reference 

and record by the various officers of the department. The contractor shall also submit to the department 

separately his computerized Abstract of Cost and the bill based on these measurements, duly bound, and 

its pages machine numbered along with two spare copies of the “bill. Thereafter, this bill will be 

processed by the Division Office and allotted a number as per the computerized record in the same way 

as done for the measurement book meant for measurements.  

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for checking of measurements/levels by the Engineer-in-Charge or his representative. 

 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall be followed.  
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The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his authorized 

representative in charge of the work before covering up or otherwise placing beyond the reach of 

checking and/or test checking the measurement of any work in order that the same may be checked 

and/or test checked and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of checking and/or test checking measurement and shall not cover up and place beyond 

reach of measurement any work without consent in writing of the Engineer-in-Charge or his authorized 

representative in charge of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of checking and/or test checking 

measurements without such notice having been given or the Engineer-in-Charge’s consent being 

obtained in writing the same shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same was executed.  

Engineer-in-Charge or his authorized representative may cause either themselves or through another 

officer of the department to check the measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or levels.  

It is also a term of this contract that checking and/or test checking the measurements of any item of work 

in the measurement book and/or its payment in the interim, on account of final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE 7  
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the whole of 

the work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Twenty thousand, the interim or running account bills shall be submitted by the contractor for 

the work executed on the basis of such recorded measurements on the format of the Department in 

triplicate on or before the date of every month fixed for the same by the Engineer-in-Charge. The 

contractor shall not be entitled to be paid any such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to 

have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of 

the work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. The 

amount admissible shall be paid by 10th working day after the day of presentation of the bill by the 

Contractor to the Engineer-in-Charge or his Asstt. Engineer together with the account of the material 

issued by the department, or dismantled materials, if any. In the case of works outside the headquarters 

of the Engineer- in-Charge, the period of ten working days will be extended to fifteen working days. In 

case of delay in payment of intermediate bills after 45 days of submission of bill by the contractor 

provided the bill submitted by the contractor found to be in order, a simple interest @ 7.5% per annum 

shall be paid to the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis. 

 

All such interim payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be 
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conclusive evidence that any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the department to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is not 

granted by the competent authority. 

 

Completion Certificate and completion plans:- 

In case main contractor fails to make the payment to the contractor associated by him within 15 days of 

receipt of each running account payment, then on the written complaint of contractor associated for such 

minor component, Engineer in charge of minor component shall serve the show cause to the main 

contractor and if reply of main contractor either not received or found unsatisfactory, he may make the 

payment directly to the contractor associated for minor component as per the terms and conditions of the 

agreement drawn between main contractor and associate contractor fixed by him. Such payment made to 

the associate contractor shall be recovered by Engineer-in-charge of major or minor component from the 

next R/A/ final bill due to main contractor as the case may be. 

 

CLAUSE 8  
Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall 

inspect the work and if there is no defect in the work, shall furnish the contractor with a final certificate 

of completion, otherwise a provisional certificate of physical completion indicating defects (a) to be 

rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, 

floor or other parts of the building, in, upon, or about which the work is to be executed or of which he 

may have had possession for the purpose of the execution; thereof, and not until the work shall have 

been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 

the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials 

and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 

 

CLAUSE 8A  
When the annual repairs and maintenance of works are carried out, the splashes and droppings from 

white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the 

surface cleaned simultaneously with the completion of these items of work in the individual rooms, 

quarters or premises etc. where the work is done: without waiting for the actual completion of all the 

other items of work in the contract. In case the contractor fails to comply with the requirements of this 

clause, the Engineer-in- Charge shall have the right to get this work done at the cost of the contractor 
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either departmentally or through any other agency. Before taking such action, the Engineer-in-Charge 

shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8B 

Completion plans to be submitted by the Contractor:- 

The contractor shall submit completion plan as required vide General Specifications for Electrical works 

(Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty days of the completion of 

the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000 (Rs. Fifteen thousand only) 

as may be fixed by the Executive Engineer concerned and in this respect the decision of the Executive 

Engineer shall be final and binding on the contractor. 

The contractor shall submit completion plan for water, sewerage and drainage line plan within thirty 

days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, , the department will get it done 

through other agency at his cost and actual expenses incurred plus Rs. 15,000/-for the same shall be 

recovered from the contractor. 

 

CLAUSE 9 

 (Payment of final bill)  
The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 

three months of physical completion of the work or within one month of the date of the final certificate 

of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made 

by the contractor after submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 

within the period specified here in under, the period being reckoned from the date of receipt of the bill 

by the Engineer-in-Charge or his authorized representative / Assistant Engineer, complete with account 

of materials issued by the Department and dismantled materials. 

(i) If the Tendered value of work is up to Rs. 45lac : 2 months (ii) If the Tendered value of work is more 

than Rs.45 lac and up to Rs. 2.5Crore : 3 months (iii) If the Tendered value of work exceeds Rs. 

2.5Crore : 6 months  
In case of delay in payment of final bills after prescribed time limit, a simple interest @ 7.5% per annum 

shall be paid to the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis, provided the final bill submitted by the contractor found to be in order. 

 

CLAUSE 9A  
Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, co-

operative or thrift societies or recognized financial institutions instead of direct to him provided that the 

contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid 

document such as a power of attorney conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial institutions to receive payments and (2) his own 

acceptance of the correctness of the amount made out as being due to him by Government or his 

signature on the bill or other claim preferred against Government before settlement by the Engineer-in-

Charge of the account or claim by payment to the bank, registered financial, co-operative or thrift 

societies or recognized financial institutions. While the receipt given by such banks; registered financial, 

co-operative or thrift societies or recognized financial institutions shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift societies or recognized financial 

institutions. 
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Nothing herein contained shall operate to create in favour of the bank; registered financial, co-operative 

or thrift societies or recognized financial institutions any rights or equities visa-vis the President of 

India. 

 

CLAUSE 10 

(Materials supplied by the Government):-  
Materials which Government will supply are shown in Schedule ‘B’ which also stipulates quantum, 

place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to procure them 

from the Engineer-in-Charge. 

As soon as the work is awarded, the contractor shall finalize the program for the completion of work as 

per clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or 

schedule of quantities of the work. The Contractor shall give in writing his requirement to the Engineer-

in-Charge which shall be issued to him keeping in view the progress of work as assessed by the 

Engineer-in-Charge, in accordance with the agreed phased program of work indicating monthly 

requirements of various materials. The contractor shall place his indent in writing for issue of such 

materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the materials so 

supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and when 

materials are consumed in items of work (including normal wastage) for which payment is being made 

to the contractor, from any sum then due or which may therefore become due to the contractor under the 

contract or otherwise or from the security deposit. At the time of submission of bills, the contractor shall 

certify that balance of materials supplied is available at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim bill) materialwise 

reconciliation statements supported by complete calculations reconciling total issue, total consumption 

and certified balance (diameter/section-wise in the case of steel) and resulting variations and reasons 

therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the contractor) be 

within his rights to follow the procedure of recovery in clause 42 at any stage of the work if 

reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, 

storing under cover as required, cutting assembling and joining the several parts together as necessary. 

Notwithstanding anything to the contrary contained in any other clause of the contract and (or the 

CPWA Code) all stores/materials so supplied to the contractor or procured with the assistance of the 

Government shall remain the absolute property of Government and the contractor shall be the trustee of 

the stores/materials, and the said stores/materials shall not be removed/disposed-off from the site of the 

work on any account and shall be at all times open to inspection by the Engineer-in-Charge or his 

authorized agent. Any such stores/materials remaining unused shall be returned to the Engineer-in-

Charge in as good a condition in which they were originally supplied at a place directed by him, at a 

place of issue or any other place specified by him as he shall require, but in case it is decided not to take 

back the stores/materials the contractor shall have no claim for compensation on any account of such 

stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or damage to 

in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ materials on 

being paid or credited such price as the Engineer-in-Charge shall determine, having due regard to the 

condition of the stores/materials. The price allowed for credit to the contractor, however, shall be at the 

prevailing market rate not exceeding the amount charged to him, excluding the storage charge, if any. 

The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the 

aforesaid condition, the contractor shall in addition to throwing himself open to account for 

contravention of the terms of the licenses or permit and/or for criminal breach of trust, be liable to 

Government for all advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach. Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in supply or non-supply thereof all or any such 

materials and stores provided further that the contractor shall be bound to execute the entire work if the 
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materials are supplied by the Government within the original scheduled time for completion of the work 

plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion of work 

exceeds 12 months, but if a part of the materials only has been supplied within the aforesaid period, then 

the contractor shall be bound to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the contractor shall be 

entitled to such extension of time as may be determined by the Engineer-in-Charge whose decision in 

this regard shall be final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such material 

remaining unused and in perfectly good/original condition at the time of completion or determination of 

the contract shall be returned to the Engineer-in-Charge at the stores from which it was issued or at a 

place directed by him by a notice in writing. The contractor shall not be entitled for loading, 

transporting, unloading and stacking of such unused material except for the extra lead, if any involved, 

beyond the original place of issue. 

 

CLAUSE 10A  
The contractor shall, at his own expense, provide all materials, required for the works other than those 

which are stipulated to be supplied by the Government The contractor shall, at his own expense and 

without delay, supply to the Engineer-in- Charge samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by the Contractor shall be in 

conformity with the specifications laid down or referred to in the contract. The contractor shall, if 

requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 

materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or within 

such further period as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to 

the Engineer-in-Charge for c required to be tested in accordance with specifications, approval of the 

Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 

shall not make use of or incorporate in the work any materials represented by the samples until the 

required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. The 

Contractor shall not be eligible for any claim or compensation either arising out of any delay in the work 

or due to any corrective measures required to be taken on account of and as a result of testing of 

materials The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Engineer-in-Charge may require for collecting, and preparing the required number of samples for 

such tests at such time and to such place or places as may be directed by the Engineer-in-Charge and 

bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract 

or specifications. The Engineer-In- Charge or his authorized representative shall at all times have access 

to the works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the contractor shall afford 

every facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default, the Engineer-

in-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the 

same without being answerable or accountable for any loss or damage that may happen or arise to such 

materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be 

substituted thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied and 

all costs which may attend such removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine 

field tests. The lab shall be equipped at least with the testing equipment as specified in schedule F.  

 

CLAUSE 10B 

Plant Machinery & Shuttering Material Advance 
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(i) An advance for plant, machinery & shuttering material required for the work and brought to site   

by the Contractor may be given if requested by the contractor in writing within one month of bringing 

such plant and machinery to site. Such advance shall be given on such plant and machinery which in the 

opinion of the Engineer-in-charge will add to the expeditious execution of work and improve the quality 

of work. The amount of advance shall be restricted to 5% percent of the tender value. In the case of new 

plant and equipment to be purchased for the work, the advance shall be restricted to 90% of the price of 

such new plant and equipment paid by the contractor for which the contractor shall produce evidence 

satisfactory to the Engineer-in-Charge. In the case of second hand and used plants and equipment, the 

amount of such advance shall be limited to 50% of the depreciated value of plant and equipment as may 

be decided by the Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-Charge, 

submit the statement of value of such old plant and equipment duly approved by a Registered Valuer 

recognized by the Central Board of Direct Taxes under the Income- Tax Act, 1961. No such advance 

shall be paid on any plant and equipment of perishable nature and on any plant and equipment of a value 

less than Rs. 50,000/- Seventy five per cent of such amount of advance shall be paid after the plant & 

equipment is brought to site and balance twenty five percent on successfully commissioning the same. 

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered by 

tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the contractor. 

2. Engineer in Charge, and 

3. The contractor. 

This advance shall further be subject to the condition that such plant and equipment (a) are considered 

by the Engineer-in-Charge to be necessary for the works; (b) and are in working order and are 

maintained in working order; (c) hypothecated to the Government as specified by the Engineer-in-

Charge before the payment of advance is released. The contractor shall not be permitted to remove from 

the site such hypothecated plant and equipment without the prior written permission of the Engineering- 

Charge. The contractor shall be responsible for maintaining such plant and equipment in good working 

order during the entire period of hypothecation failing which such advance shall be entirely recovered in 

lump sum. For this purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

Mobilization Advance 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if requested by the 

contractor in writing within one month of the order to commence the work. Such advance shall be in 

two or more installments to be determined by the Engineer-in- Charge at his sole discretion. The first 

installment of such advance shall be released by the Engineer-in-charge to the contractor on a 

request made by the contractor to the Engineer-in-Charge in this behalf. The second and subsequent 

installments shall be released by the Engineer- in- Charge only after the contractor furnishes a proof 
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of the satisfactory utilization of the earlier installment to the entire satisfaction of the Engineer-in- 

Charge. Before any installment of advance is released, the contractor shall execute a Bank Guarantee 

Bond from Scheduled Bank for the amount equal to 110% of the amount of advance and valid for 

the contract period. This (Bank Guarantee from Scheduled Bank for the amount equal to 110% of 

the balance amount of advance) shall be kept renewed from time to time to cover the balance amount 

and likely period of complete recovery. Provided always that provision of Clause 10 B (ii) shall be 

applicable only when so provided in ‘Schedule F’ 

 

Interest & Recovery 

The contractor shall insure the Plant and Machinery for which mobilization advance is sought and given, 

for a sum sufficient to provide for their replacement at site. Any amounts not recovered from the insurer 

will be borne by the contractor. 

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple interest at 

the rate of 10 per cent per annum and shall be calculated from the date of payment to the date of 

recovery, both days inclusive, on the outstanding amount of advance. Recovery of such sums advanced 
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shall be made by the deduction from the contractors bills commencing after first ten per cent of the gross 

value of the work is executed and paid, on pro-rata percentage basis to the gross value of the work billed 

beyond 10% in such a way that the entire advance is recovered by the time eighty per cent of the gross 

value of the contract is executed and paid, together with interest due on the entire outstanding amount up 

to the date of recovery of the installment. 

If the circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in (ii) 

and (iii) for request by the contractor in writing for grant of mobilization advance and plant and 

equipment advance may be extended in the discretion of the Engineer-in-Charge 

 

CLAUSE 10C 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s)  
If after submission of the tender, the price of any material incorporated in the works (excluding the 

materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s 

stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of the 

coming into force of any fresh law, or statutory rule or order (but not due to any changes of rate in sales 

tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing at the time of the last 

stipulated date of receipt of tenders including extensions, if any, for the work during contract period 

including the justified period extended under the provisions of clause 5 of the contract without any 

action under clause 2, then the amount of the contract shall accordingly be varied and provided further 

that any such increase shall be limited to the price/wages prevailing at the time of updated stipulated 

date of completion considering effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work x stipulated period/tendered amount). 

 

If after submission of the tender, the price of any material incorporated in the works (excluding the 

materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s 

stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last 

stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the 

coming into force of any fresh law or statutory rules or order (but not due to any changes of rate in sales 

tax/GST, Central/State Excise/Custom Duty), Government shall in respect of materials incorporated in 

the works (excluding the materials covered under Clause 10CA and not being material supplied from the 

Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or labour engaged on the 

execution of the work after the date of coming into force of such law statutory rule or order be entitled to 

deduct from the dues of the contractor, such amount as shall be equivalent to the difference between the 

prices of the materials and/or wages as prevailed at the time of the last stipulated date for receipt of 

tenders including extensions if any for the work and the prices of materials and/or wages of labour on 

the coming into force of such law, statutory rule or order. This will be applicable for the contract period 

including the justified period extended under the provisions of clause 5 of the contract without any 

action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the contractor to 

satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 

such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the 

same is given pursuant to this condition together with all information relating thereto which he may be 

in position to supply. 

For this purpose, the labour component of the work executed during period under consideration shall be 

the percentage as specified in Schedule F, of the value of work done during that period and the 

increase/decrease in labour shall be considered on the minimum daily wages in rupees of any unskilled 

adult male mazdoor, fixed under any law, statutory rule or order. 

CLAUSE 10 CA 

Payment due to variation in prices of materials after receipt of tender 
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If after submission of the tender, the price of materials specified in Schedule F increases/ decreases 

beyond the base price(s) as indicated in Schedule F for the work, then the amount of the contract shall 

accordingly be varied and provided further that any such variations shall be effected for stipulated 

period of Contract including the justified period extended under the provisions of Clause 5 of the 

Contract without any action under Clause 2. 

However for work done/during the justified period extended as above, it will be limited to indices 

prevailing at the time of updated stipulated date of completion considering the effect of extra work 

(extra time to be calculated on pro-rata basis only as cost of extra work x stipulated period/tendered 

cost). The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall be 

determined by the Price indices issued by the Director General, CPWD. For other items provided in the 
Schedule ‘F’, this shall be determined by the All India Wholesale Price Indices of materials as 

published by Economic Advisor to Government of India, Ministry of Commerce and Industry. Base 

price for cement, steel reinforcement, structural steel and POL shall be as issued under the authority of 

Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and 

for other places as issued under the authority of Zonal Chief Engineer, CPWD and base price of other 

materials issued by concerned Zonal chief Engineer and as indicated in Schedule ‘F’. In case, price 
index of a particular material is not issued by Ministry of Commerce and Industry, then the price index 

of nearest similar material as indicated in Schedule ‘F’ shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and will be worked 

out as per the formula given below for individual material:- 

Adjustment for component of individual material. 

V = P x Q x Cl -CI0 
CI0 

where, 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid or recovered. 

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief 

Engineer and as indicated in Schedule "F". 

For Projects and Original Works 

Q = Quantity of material brought at site for bonafide use in the works since previous bill excluding any 

such quantity consumed in the deviated quantity of items beyond deviation limit and extra /substituted 

item, paid/to be paid at rates derived on the basis of market rate under clause 12.2. 

For Maintenance Works 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation limit 

paid at agreement rate and extra /substituted item being scheduled items, but excluding non-schedule 

extra /substituted item paid/to be paid at market rate under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and POL as issued by the 

DG, CPWD and corresponding to the time of base price of respective material indicated in 

Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, All India Wholesale Price Index 
for the material as published by the Economic Advisor to Government of India, Ministry of 

Industry and Commerce and corresponding to the time of base price of respective material 

indicated in Schedule ‘F’. 
CI = Price index for cement, steel reinforcement bars, structural steel and POL as issued under 

the authority of DG, CPWD for period under consideration. For other items, if any, provided in 

Schedule ‘F’, All India Wholesale Price Index for the material for period under consideration as 
published by Economic Advisor to Government of India, Ministry of Industry and Commerce. 

Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 

clause 10 CA) after Receipt of Tender for Works 

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of updated stipulated date of 

completion considering the effect of extra work (extra time to be calculated on prorata basis only 
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as cost of extra work x stipulated period/ tendered cost) shall be considered. 

Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect 

of Materials covered in this Clause. 

(ii) If during progress of work or at the time of completion of work, it is noticed that any material 

brought at site is in excess of requirement, then amount of escalation if paid earlier on such 

excess quantity of material shall be recovered on the basis of cost indices as applied at the time 

of payment of escalation or as prevailing at the time of effecting recovery, whichever is higher. 

(iii)Cement mentioned wherever in this clause includes Cement component used in RMC brought at 

site from outside approved RMC plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register and the cement 

consumption for the same shall be calculated accordingly. 

(v) If built-up steel items are brought at site from workshop, then the variation shall be paid for the 

structural steel up to the period when the built up item/finished product is brought at site. 
  

CLAUSE 10 CC 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 

department in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution of 

the work increase, the contractor shall be compensated for such increase as per provisions detailed 

below and the amount of the contract shall accordingly be varied, subject to the condition that that such 

compensation for escalation in prices and wages shall be available only for the work done during the 

stipulated period of the contract including the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2.  

However, for the work done during the justified period extended as above, the compensation as detailed 

below will be limited to prices/wages prevailing at the time of updated stipulated date of completion 

considering the effect of extra work ( extra time to be calculated on pro-rata basis only as cost of extra 

work x stipulated period/tendered cost). No such compensation shall be payable for a work for which the 

stipulated period of completion is equal to or less than the time as specified in Schedule F. Such 

compensation for escalation in the prices of materials and labour, when due, shall be worked out based 

on the following provisions:-  

(i) The base date for working out such escalation shall be the last stipulated date of receipt of tenders 

including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as below: 

(a) Gross value of work done up to this quarter: 

(b) Gross value of work done up to the last quarter: 

(c) Gross value of work done since previous quarter (A-B) 

(d) Full assessed value of Secured Advance (excluding materials Covered under Clause 10CA) 

fresh paid in this quarter: 

(e) Full assessed value of Secured Advance (excluding materials Covered under Clause 10CA) 

recovered in this quarter: 

(f) Full assessed value of Secured Advance for which escalation Payable in this quarter (D-E) 

(g) Advance payment made during this quarter: 

(h) Advance payment recovered during this quarter: 

(i) Advance payment for which escalation is payable in this Quarter(G-H): 

(j) Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter: 

Then, M = C+F+I-J 

N = 0.85 M 

(k) Less cost of material supplied by the department as per Clause 10 and recovered during the quarter 

(l) Less cost of services rendered at fixed charges as per Clause 34 and recovered during the quarter 

Cost of work for which escalation is applicable: 

W = N - (K + L) 

(iii) Components for materials (except cement, reinforcement bars, structural steel, POL or other 
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materials covered under clause 10 CA) labour, etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender papers included in Schedule 
‘F’. 
The decision of the Engineer-in-Charge in working out such percentage shall be binding on the 

contractors. 

(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars, 

structural steel, POL or other materials covered under clause 10 CA) shall be worked as per the 

formula given below:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars, POL and 

other materials covered under clause 10CA) / electrical component of construction ‘Materials’ 
Vm= W x Xm x MI-MIo 

100 MIo 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars POL and 

other materials covered under clause10CA) expressed aspercent of the total value of work. 

Ml= All India Wholesale Price Index for civil component/electrical component of construction 

material as worked out on the basis of All India Wholesale Price Index for Individual 

Commodities/ Group Items for the period under consideration as published by Economic 

Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to 

the Individual Commodities/Group Items. (In respect of the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2, the 

index prevailing at the time of updated stipulated date of completion considering the 

effect of extra work (extra time to be calculated on prorata basis only as cost of extra 

work x stipulated period/tendered cost, shall be considered.) 

Mlo= All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index for 

Individual Commodities/Group Items valid on the last stipulated date of receipt of tender 

including extension, if any, as published by the Economic Advisor to Govt. of India, 

Ministry of Industry & Commerce and applying weightages to the Individual 

Commodities/Group items. 

*Note: relevant component only will be applicable. 

(v) The following principles shall be followed while working out the indices mentioned in para (iv) 

above. 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the 

said quarter. The dates of preparation of bills as finally entered in the Measurement Book 

by the Assistant Engineer/ date of submission of bill finally by the contractor to the 

department in case of computerized measurement books shall be the guiding factor to 

decide the bills relevant to the quarterly interval. The first such payment shall be made at the end of 

three months after the month (excluding the month in which tender was 

accepted) and thereafter at three months’ interval. At the time of completion of the work, 
the last period for payment might become less than 3 months, depending on the actual date 

of completion. 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar months. If the 

period up to date of completion after the quarter covered by the last such installment of 

payment, is less than three months, the index Ml and Fl shall be the average of the indices 

for the months falling within that period. 

(vi) The compensation for escalation for labour shall be worked out as per the formula given below:- 

VL: Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or recovered 
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W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work, 

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law,  statutory rule or 

order as applicable on the last date of the quarter previous to the one under consideration. (In respect of 

the justified period extended under the provisions of clause 5 of the contract without any action under 

clause 2, the minimum wage prevailing on the last date of quarter previous to the quarter pertaining to 

updated stipulated date of Completion considering the effect of extra work (extra time to be calculated 

on prorata basis only as cost of extra work x stipulated period/tendered cost, shall be considered.) of 

quarter previous to the quarter pertaining to updated stipulated date of Completion considering the effect 

of extra work (extra time to be calculated on prorata basis only as cost of extra work x stipulated 

period/tendered cost, shall be considered.) 

LIo: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as on the last stipulated date of receipt of tender including extension, if any. 

(vii) The following principles will be followed while working out the compensation as per sub-para 

(vi) above. 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above shall be 

the higher of the wage notified by Government of India, Ministry of Labour and that notified 

by the local administration both relevant to the place of work and the period of reckoning. 

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 

due to increase in cost of materials is paid under this clause. If such revision of minimum 

wages takes place during any such quarterly intervals, the escalation compensation shall be 

payable at revised rates only for work done in subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled adult male mazdoor alone shall form the 

basis for working out the escalation compensation payable on the labour component. 

(viii) In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be a downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this contract 

and in this regard the formula herein before stated under this Clause 10CC shall mutatis 

mutandis apply, provided that: 

(a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule ‘F’. (b) the Engineer-in-

Charge shall otherwise be entitled to lay down the procedure by which the 

provision of this sub-clause shall be implemented from time to time and the decision of the 

Engineer-in-Charge in this behalf shall be final and binding on the contractor. 

(ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 10CA will 

become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra time for extra 

work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken into 

account for calculating the extra time under clause 12.1 for extra time shall not be considered 

while calculating the updated stipulated date of completion for this purpose in clause 10C, 

clause 10CA, and clause 10CC. 

 

 

 

 

CLAUSE 10 D  
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The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site 

for a work, etc. as Government’s property and such materials shall be disposed off to the best advantage 

of Government according to the instructions in writing issued by the Engineer-in-Charge. 
 
CLAUSE 11  
The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance with 

the specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings 

and instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the standard specifications of Central Public 

Works Department specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, 

published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere 

in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence execute 

and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other things of temporary or permanent 

nature required for such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of construction. 
 
CLAUSE 12  
Deviation/Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions                

to, or substitutions for the original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 

case of non-availability of a portion of the site or for any other reasons and the contractor shall be bound 

to carry out the works in accordance with any instructions given to him in writing signed by the 

Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall be carried out 

by the contractor on the same conditions in all respects including price on which he agreed to do the 

main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of upgradation, aesthetic, 

special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 
 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 

follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 
 
12.2 A.  For Project and original works:  
 
In the case of extra item(s) (items that are completely new, and are in addition to the items contained in 

the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) 

claim rates, supported by proper analysis, for the work and the engineer-in-charge shall within 

prescribed time limit of the receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and 
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the contractor shall be paid in accordance with the rates so determined For Maintenance works including 

works of up gradation, aesthetic, special repair, addition/ alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid 

as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below 

quoted contract amount. 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the 

prevailing market rate 
 

Deviation, Substituted Items, Pricing 

A. For Project and original works: 
 
In the case of substituted items (items that are taken up with partial substitution or in lieu of items of 

work in the contract), the rate for the agreement item (to be substituted) and substituted item shall also 

be determined in the manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the market rate of the agreement 

item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement 

item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so decreased to the extent of the difference between the 

market rates of substituted item and the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing 

For Maintenance works including works of up gradation, aesthetic, special repair, addition/ alteration: 

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be 

paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below 

quoted contract amount. Payment of Substitute in case of non-schedule items (Non-DSR items) shall be 

made as per the prevailing market rate. 

 

A. For Project and original works: 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits 

laid down in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the 

excess, claim revision of the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the schedule 

of quantities, the Engineer-in-Charge shall within prescribed time limit of receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 

alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall be 

paid rates specified in the schedule of quantities. 

The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated 

Quantities of contract items are as under: 

If the Tendered value of work is up to Rs. 45 lac :    30 days. 

If the Tendered value of work is more than Rs 45 lac and 

up to Rs. 2.5 Crore :       45 days. 

If the Tendered value of work exceeds Rs. 2.5 Crore :  60 days. 
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12.3.A.  For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 

the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after 

giving notice to the contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of the notice, revise the 

rates for the work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 

alteration: 

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits 

laid down in Schedule F, the Engineer-in-Charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in question within 

one month of the expiry of the said period of fifteen days having regard to the market rates. 
 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date account 

giving complete details of all claims for additional payments to which the contractor may consider 

himself entitled and of all additional work ordered by the Engineer-in-Charge which he has executed 

during the preceding quarter failing which the contractor shall be deemed to have waived his right. 

However, the Executive Engineer may authorize consideration of such claims on merits.  
 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works relating 

to foundation unless & otherwise defined in the contract: 

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 

lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

(iii)For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and other 

elevated structures: All works up to 1.2 metres above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 meters above the 

ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 
12.6. Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. 

tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 

schedule of rates mentioned above, whether or not, specifically indicated in the description of the 

item and the relevant specifications, shall be deemed to be included in the rates quoted by the 

tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations. 
 
 

CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon reduce the 

scope of the works for any reason whatsoever and hence not require the whole any part of the works to 

be carried out, the Engineer-in-Charge shall give notice in writing that effect to the contractor and the 

contractor shall act accordingly in the matter shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived from the 

execution of the works in full but which he did not derive in consequence of the foreclosure of the whole 

or part of the works. The contractor shall be paid at contract rates, full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure. 
 



CMC of civil & electrical works      AIIMS, Jodhpur 

AIIMS, Jodhpur Page 35 
 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour 

huts, staff quarters and site office; storage accommodation and water storage tanks. 
  
(ii) Government shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however Government shall be bound to take 

over the materials or such portions thereof as the contractor does not desire to retain. For materials 

taken over or to be taken over by Government, cost of such materials as detailed by Engineer-in- 

Charge shall be paid. The cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been caused to materials whilst in the 

custody of the contractor. 

(iii)If any materials supplied by Government are rendered surplus, the same except normal wastage shall 

be returned by the contractor to Government at rates not exceeding those at which these were 

originally issued, less allowance for any deterioration or damage which may have been caused whilst 

the materials were in the custody of the contractor. In addition, cost of transporting such materials 

from site to Government stores, if so required by Government, shall be paid. 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his 

other works, whichever is less. If T & P are not transported to either of the said places, no cost of 

transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 

necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage 

books, time sheets and other relevant documents and evidence as may be necessary to enable him to 

certify the reasonable amount payable under this condition. The reasonable amount of items on (i), (iv) 

and (v) above shall not be in excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken over by the 

Government as per item (ii) above. Provided always that against any payments due to the contractor on 

this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants and 

materials and any other sums which at the date of termination were recoverable by the Government from 

the contractor under the terms of the contract. 

 

Clause 14 

Carrying out part work at risk & cost of contractor 
If contractor: 
(i)  At any time makes default during currency of work or does not execute any part of the work with 

due diligence and continues to do so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in that 

behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on or before the 

date(s) so determined, and does not complete them within the period specified in the notice given in 

writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without invoking action 

under clause 3 may, without prejudice to any other right or remedy against the contractor which have 

either accrued or accrue thereafter to Government, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to: 
 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 
and/or 
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(b)  Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 
the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at 

the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by 

Government because of action under this clause shall not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in all 

respect in the same manner and at the same rate as if it had been carried out by the original contractor 

under the terms of his contract, the value of contractor's materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be taken after giving 

notice in writing to the contractor. Provided also that if the expenses incurred by the department are less 

than the amount payable to the contractor at his agreement rates, the difference shall not be payable to 

the contractor. Any excess expenditure incurred or to be incurred by Government in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

Government as aforesaid after allowing such credit shall without prejudice to any other right or remedy 

available to Government in law or per as agreement be recovered from any money due to the contractor 

on any account, and if such money is insufficient, the contractor shall be called upon in writing and shall 

be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-

Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract.  

 

CLAUSE 15 

Suspension of Work 
(i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision  
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for 
such time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for any of the following 
reasons: 
(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the contractor; 

or 
 
(c)  For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineering- Charge. 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension 

PLUS 25%, for completion of the item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or work for 

which a separate period of completion is specified in the contract exceeds thirty days, the contractor 

shall, in addition, be entitled to such compensation as the Engineer-in- Charge may consider reasonable 
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in respect of salaries and/or wages paid by the contractor to his employees and labour at site, remaining 

idle during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to the Engineer-in-Charge within fifteen 

days of the expiry of the period of 30 days. 

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three 

months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor 

may after receipt of such order serve a written notice on the Engineer-in-Charge requiring permission 

within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work 

or part thereof in regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the 

works as an omission of such part by Government or where it affects whole of the works, as an 

abandonment of the works by Government, shall within ten days of expiry of such period of 15 days 

give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating 

the suspension as an abandonment of the contract by Govern-ment, he shall have no claim to payment of 

any compensation on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he could not derive in consequence of the abandonment. He 

shall, however, be entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in 

respect of salaries and/or wages paid by him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge within 30 days of the expiry 

of the period of 3 months.  

 

CLAUSE 15 A 

(Compensation in case of delay of Supply of material by Govt.) 

The contractor shall not be entitled to claim any compensation from Government for the loss suffered by 

him on account of delay by Government in the supply of materials in schedule 'B' where such delay is 

covered by the difficulties relating to the supply of wagons, force majeure or any reasonable cause 

beyond the control of the Government  

 

CLAUSE 16 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-lncharge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Quality Assurance Unit of 

the Department or any organization engaged by the Department for Quality  and the contractor shall, at 

all times, during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the worker to the 

Director AIIMS, Jodhpur   or his subordinate officers or the officers of the organization engaged by the 

Department for Quality Assurance, that any work has been executed with unsound, imperfect, or 

unskillful workmanship, or with materials or articles provided by him for the execution of the work 

which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made within twelve months (six 

months in the case of work costing Rs. 10 Lac and below except roadwork) of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove 

and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable materials or articles at 

his own charge and cost. In the event of the failing to do so within a period specified by the Engineer-in- 



CMC of civil & electrical works      AIIMS, Jodhpur 

AIIMS, Jodhpur Page 38 
 

Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate 

as under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the authority specified in schedule ‘F’ may 

consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 
 
CLAUSE 17 

(Contractor Liable for damages defects during defect liability period) 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 

cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is being executed, or if any damage shall 

happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other faults 

appear in the work within twelve months (six months in the case of work costing Rs. Ten lacs and below 

except road work) after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 

expense or in default the Engineer-in-Charge cause the same to be made good by other workmen and 

deduct the expense from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

The security deposit of the contractor shall not be refunded before the expiry of twelve months (six 

months in the case of work costing Rs. Ten lacs and below except road work) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, 

half of the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 

the security deposit will be refundable after six months and the remaining half after twelve months of 

the issue of the said certificate of completion or till the final bill has been prepared and passed 

whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month from 

the date of completion of the maintenance contract whichever is earlier. 
 
CLAUSE 18 

Contractor to Supply Tools & Plants etc. 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may 

in accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools & 

plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 

cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether 

original, altered or substituted and whether included in the specifications or other documents forming 

part of the contract or referred to in these conditions or not, or which may be necessary for the purpose 

of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting out works, and 

counting, weighing and assisting the measurement for examination at any time and from time to time of 

the work or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expenses may be deducted, from any money due to the contractor, 
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under this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portions thereof 
 
CLAUSE 18 A 

Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, Government will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the Government under sub-section (2) of 

Section 12, of the said Act, Government shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Government to the contractor whether 

under this contract or otherwise. Government shall not be bound to contest any claim made against it 

under sub-section (1) of Section 12, of the said Act, except on the written request of the contractor and 

upon his giving to Government full security for all costs for which Government might become liable in 

consequence of contesting such claim. 

 

 

CLAUSE 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is 

obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 

works, or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 

Regulations, or under the Rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by C.P.W.D. Contractors, Government will recover 

from the contractor, the amount of wages so paid or the amount of expenditure so incurred; and without 

prejudice to the rights of the Government under sub-section(2) of Section 20, and sub-section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or from any sum 

due by Government to the contractor whether under this contract or otherwise Government shall not be 

bound to contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of 

Section 21, of the said Act, except on the written request of the contractor and upon his giving to the 

Government full security for all costs for which Government might become liable in contesting such 

claim. 

 

CLAUSE 19 

Labour Laws to be complied by the Contractor 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and 

continue to have a valid license until the completion of the work. The contractor shall also abide by the 

provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of 

the resultant non-execution of the work. 

 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 
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CLAUSE 19 B 

(i) The contractor shall pay to labour employed by him either directly or through subcontractors, wages  

not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(ii)  The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid 

fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-

contractors in connection with the said work, as if the labour had been immediately employed by 

him. 

(iii)In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with the 

Central Public Works Department contractor’s Labour Regulations made by Government from time 

to time in regard to payment of wages, wage period, deductions from wages recovery of wages not 

paid and deductions unauthorized made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to 

the labours directly or indirectly employed in the works one day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the Engineer-in-Charge shall have the 

right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and 

pay the same to the persons entitled thereto from any money due to the contractor by the Engineer-

in-Charge concerned. 

            In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages fixed 

under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-

1979 as amended from time to time are inclusive of wages for the weekly day of rest, the question of 

extra payment for weekly holiday would not arise. 

(vi)   The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules 

made thereunder from time to time. 

(v)   The contractor shall indemnify and keep indemnified Government against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

(vi) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 

(vii)   Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the intervention of 

Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 
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(viii)  The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense provide 

for all facilities in connection therewith. In case the contractor fails to make arrangement and provide 

necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in 

addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month respectively:- 

(1) the number of labourers employed by him on the work,  

(2) their working yours, 

(3) the wages paid to them, 

the accidents that occurred during the said fornight showing the circumstances   under which  they 

happened and the extent of damage and injury caused by them, and 

(4) the number of female workers who have been allowed maternity benefit according to Clause 19F and 

the amount paid to them. 

Failing which the contractor shall be liable to pay to Government, a sum not exceeding Rs.200/- for each 

default or materially incorrect statement. The decision of the Divisional Officer shall be final in 

deducting from any bill due to the contractor; the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E  
In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 

rules framed by Government from time to time for the protection of health and sanitary arrangements for 

workers employed by the Central Public Works Department and its contractors. 

1.    Leave : 

(I)   in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including   

       the day of delivery and 4 weeks following that day, 

(II)  in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2.    Pay : 

In the case of delivery - leave pay during maternity leave will be at the rate of the women’s average 

daily earnings, calculated on total wages earned on the days when full time work was done during a 

period of three months immediately preceding the date on which she gives notice that she expects to be 

confined or at the rate of Rupee one only a day whichever is greater. 

In the case of miscarriage - leave pay at the rate of average daily earning calculated on the total   wages 

earned on the days when full time work was done during a period of three months immediately 

preceding the date of such miscarriage. 

 

3.  Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 

period of not less than six months immediately preceding the date on which she proceeds on leave. 
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4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in 

appendix -I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 

Public Works Department, Contractor’s Labour Regulations and Model Rules for the protection of 

health and sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above Regulations and’ 

Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 

Government a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, 

filing such materially incorrect statements and in the event of the contractor(s) defaulting continuously 

in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a 

maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-in-

Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and 

the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(R& A) Central Rules 1971, for the protection of health and sanitary arrangements for work-people 

employed by the contractor(s) (hereinafter referred as “the said 

Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 

that the said Rules be complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the 

period specified in the notice to comply with and/observe the said Rules and to provide the amenities to 

the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain 

at his/their own expense and to approved standards all necessary huts and sanitary arrangements 

required for his/their work-people on the site in connection with the execution of the works, and if the 

same shall not have been erected or constructed, according to approved standards, the Engineer-in-

Charge shall have power to give notice in writing to the contractor(s) requiring that the said huts and 

sanitary arrangements be remodeled and/or reconstructed according to approved standards, and if the 

contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice, the Engineer-in-Charge shall have the 

power to remodel or reconstruct such huts and sanitary arrangements according to approved standards at 

the cost of the contractor(s). 

 

CLAUSE 19 H  
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to    

        be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family    

       staying with the laborers.  

 (b)The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

 (c)The contractor(s) shall also construct temporary latrines and urinals for the use of the laborers 

each on the scale of not less than four per each one hundred of the total strength, separate latrines 

and urinals being provided for women. 

 (d)The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp. These bathing and washing places shall be suitably screened. 
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(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable       

local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls 

should be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud 

gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be laid with 

thatch or any other materials as may be approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs remain water tight. 

(b)The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 

(d)There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 

be reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-

Charge. Back to back construction will be allowed. 

 

(iii)  Water Supply - The contractor(s) shall provide adequate supply of water for the use of laborers.   

  The provisions shall not be less than two gallons of pure and wholesome water per head per day  

  for  drinking purposes and three gallons of clean water per head per day for bathing and washing  

  purposes. Where piped water supply is available, supply shall be at stand posts and where the  

  supply is from wells or river, tanks which may be of metal or masonry, shall be provided. The  

  contractor(s) shall also at his/ their own cost make arrangements for laying pipe lines for water  

     supply to his/ their labour camp from the existing mains wherever available, and shall pay all fees  

     and charges therefore. 

(iv)     The site selected for the camp shall be high ground, removed from jungle. 

(v)     Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of      

           excreta from the latrines by trenching or incineration which shall be according to the  

           requirements laid down by the Local Health Authorities. If trenching or incineration is not  

           allowed, the contractor(s) shall make arrangements for the removal of the excreta through the  

           Municipal Committee/authority and inform it about the number of laborers employed so that  

           arrangements may be made by such Committee/authority for the removal of the excreta. All  

           charges on this account shall be borne by the contractor and paid direct by him to the  

           Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of  

          dry system. 

(vi)       Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage  

            water so as to keep the camp neat and tidy. 

(vii)      The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently  

             lighted to avoid accidents to the workers. 

(viii)      Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the  

              labour camps according to the rules of the Local Public Health and Medical Authorities. 

 

CLAUSE 19 I  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractors’ employ upon the work who may be incompetent or misconduct 

himself and the contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the laborers, whether temporary or permanent and he 

shall be responsible for any untoward action on the part of such labour. AE/JE will display a list of 

contractors working in the colony/Blocks on the notice board in the colony and also at the service center, 

to apprise the residents about the same. 

 

 



CMC of civil & electrical works      AIIMS, Jodhpur 

AIIMS, Jodhpur Page 44 
 

CLAUSE 19J  
It shall be the responsibility of the contractor to see that the building under construction is not occupied 

by anybody unauthorized during construction, and is handed over to the Engineer-in-Charge with vacant 

possession of complete building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion and for such delay, a 

levy upto 5% of tendered value of work may be imposed by the Executive Engineer whose decision 

shall be final both with regard to the justification and quantum and be binding on the contractor 

However, the Executive Engineer, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE 19K  
Employment of skilled/semi-skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 

possess certificate in particular trade from CPWD Training Institute/Industrial Training 

Institute/National Institute of construction Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by State/Central 

Government. The number of such qualified tradesmen shall not be less than 20% of total skilled/semi-

skilled workers required in each trade at any stage of work. The contractor shall submit number of man 

days required in respect of each trade, its scheduling and the list of qualified tradesmen along with 

requisite certificate from recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of respective trade, the 

contractor shall substitute such tradesmen within two days of written notice from Engineering- Charge. 

Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 

per day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost 

put to tender being less than Rs. 5 crores. 

 

CLAUSE 19L 

Contribution of EPF and ESI  
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed by 

the Engineer-in-charge to the contractor on actual basis. 

 

CLAUSE 20 

Minimum wages Act to be complied with  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder 

and other labour laws affecting contract labour that may be brought into force from time to time. 

 

CLAUSE 21 

Work not to be sublet. Action in case of solvency       
The contract shall not be assigned or sublet without the written approval of the Engineer-in - Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to 
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any public officer or person in the employ of Government in any way relating to his office or 

employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, the Engineer-in-

Charge on behalf of the President of India shall have power to adopt the course specified in Clause 3 

hereof in the interest of Government and in the event of such course being adopted, the consequences 

specified in the said Clause 3 shall ensue. 

 

CLAUSE 22  
All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineering-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause 

21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points 

and in what manner they are to be commenced, and from time to time carried on. 

 

CLAUSE 25 

Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions here-in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the contract, 

or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any 

matter in connection with or arising out of the contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days request the Executive Engineer in writing for written 

instruction or decision. Thereupon, the Executive Engineer shall give his written instructions or 

decision within a period of one month from the receipt of the contractor’s letter. 

If the Executive Engineer fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instructions or decision of the Executive Engineer, 

the contractor may, within 15 days of the receipt of Executive Engineer’s decision, appeal to the 

Director AIIMS, Jodhpur who shall afford an opportunity to the contractor to be heard, if the latter 

so desires, and to offer evidence in support of his appeal. The Director AIIMS, Jodhpur shall give his 

decision within 30 days of receipt of contractor’s appeal. If the contractor is dissatisfied with the 
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decision of the Director AIIMS, Jodhpur  the contractor may within 30 days from the receipt of the 

Director AIIMS, Jodhpur decision, appeal before the Dispute Redressal Committee (DRC) along 

with a list of disputes with amounts claimed in respect of each such dispute and giving reference to 

the rejection of his disputes by the Director AIIMS, Jodhpur .The Dispute Redressal Committee 

(DRC) shall give his decision within a period of 90 days from the receipt of Contractor’s appeal. The 

constitution of Dispute Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. If the 

Dispute Redressal Committee (DRC) fails to give his decision within the aforesaid period or any 

party is dissatisfied with the decision of Dispute Redressal Committee (DRC), then either party may 

within a period of 30 days from the receipt of the decision of Dispute Redressal Committee (DRC), 

give notice to the Director AIIMS, Jodhpur for appointment of arbitrator on prescribed proforma as 

per Appendix XV, failing which the said decision shall be final binding and conclusive and not 

referable to adjudication by the arbitrator. 

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of 

settlement of claims/disputes prior to invoking arbitration. 

(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para(i) above, 

disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator 

appointed by the Director AIIMS, Jodhpur,, in charge of the work. If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator 

and giving reference to the rejection by the Director AIIMS, Jodhpur of the appeal. 

It is also a term of this contract that no person, other than a person appointed by such Director 

AIIMS, Jodhpur, as aforesaid, should act as arbitrator and if for any reason that is not possible, the 

matter shall not be referred to arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for appointment of 

arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation 

from the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor shall 

be deemed to have been waived and absolutely barred and the Government shall be discharged and 

released of all liabilities under the contract in respect of these claims. 
 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the 

rules made thereunder and for the time being in force shall apply to the arbitration proceeding under 

this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 

referred to him by the appointing authority and give separate award against each dispute and claim 

referred to him and in all cases where the total amount of the claims by any party exceeds Rs. 

1,00,000/-, the arbitrator shall give reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of 
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the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 

shall be paid and fix or settle the amount of costs to be so paid. 

 

CLAUSE 26 

Contractor to indemnify Govt. against Patent Rights 

The contractor shall fully indemnify and keep indemnified the President of India against any action, 

claim or proceeding relating to infringement or use of any patent or design or any  alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under  or  action brought against Government 

in respect of any such matters as aforesaid, the contractor  shall be immediately notified thereof and the 

contractor shall be at liberty, at his      own expense, to settle any dispute or to conduct any litigation that 

may arise therefrom provided that the contractor shall not be liable to indemnify the President of India if 

the  infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 

Lump sum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-

Charge may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of the clause. 

 

CLAUSE 28 

 Action where no Specifications are specified  
In the case of any class of work for which there is no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case 

there are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturers’ specifications, if not available then as per District Specifications. In case there are no 

such specifications as required above, the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor 
 
Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from the security, if any deposited by the 

contractor and for the purpose aforesaid, the Engineering- Charge or the Government shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have a lien over the same 

pending finalization or adjudication of any such claim. In the event of the security being insufficient to 

cover the claimed amount or amounts or if no security has been taken from the contractor, the Engineer-

in-Charge or the Government shall be entitled to withhold and have a lien to retain to the extent of such 

claimed amount or amounts referred to above, from any sum or sums found payable or which may at 

any time thereafter become payable to the contractor under the same contract or any other contract with 

the Engineer-in-Charge of the Government or any contracting person through the Engineer-in-Charge 

pending finalization of adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above by the Engineer-in-Charge or Government will be kept withheld or retained as 

such by the Engineer-in-Charge or Government till the claim arising out of or under the contract is 

determined by the arbitrator(if the contract is governed by the arbitration clause) by the competent court, 

as the case may be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the Government shall be entitled to withhold and also have 

a lien to retain towards such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether in his individual capacity or 

otherwise 
 

(ii) Government shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is found 

to have been overpaid in respect of any work done by the contractor under the contract or any work 

claimed to have been done by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in sub-clause (i) of this clause 

or in any other manner legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under it, the amount 

of such under payment shall be duly paid by Government to the contractor, without any interest 

thereon whatsoever. 

(iii)Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Executive Engineer or Executive Engineer on the one hand and the contractor on the 

other under any term of the contract permitting payment for work after assessment by the Executive 

Engineer or the Executive Engineer. 

 

CLAUSE 29A  

Lien in respect of claims in other Contracts 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-

Charge or the Government or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

 

CLAUSE 30 

Employment of coal mining or controlled area labour not permissible 

The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 

miles) of the controlled area. Subject as above the contractor shall employ imported labour only i.e., 

deposit imported labour or labour imported by contractors from area, from which import is permitted. 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not 

more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any laborer who may be pointed out by the Engineer-in-

Charge as being a coal mining or controlled area laborer. Failure to do so shall render the contractor 
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liable to pay to Government a sum calculated at the rate of Rs.10/- per day per laborer. The certificate of 

the Engineer-in-Charge about the number of coal mining or controlled area laborer and the number of 

days for which they worked shall be final and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which 

the public are interested within the meaning of the exception in Section 74 of Indian Contract Act, 1872. 
 
Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana Commissionery, 

Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any other area which may be declared a 

Controlled Area by or with the approval of the Central Government 

 

CLAUSE 31 

Unfiltered water supply 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

of the Engineer-in-Charge. 

The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion 

of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 31 A 

Departmental water supply, if available 

Water if available may be supplied to the contractor by the department subject to the following 

conditions:- 

(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 

(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on 

the contractor(s) to make alternative arrangements for water at his/ their own cost in the event of any 

temporary break down in the Government water main so that the progress of his/their work is not held 

up for want of water. No claim of damage or refund of water charges will be entertained on account of 

such break down. 

 

CLAUSE 32 

Alternate water arrangements 

(i) Where there is no piped water supply arrangement and the water is taken by the contractor from the 

wells or hand pump constructed by the Government, no charge shall be recovered from the 

contractor on that account. The contractor shall, however, draw water at such hours of the day that it 

does not interfere with the normal use for which the hand pumps and wells are intended. He will also 

be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in Government land for taking water 

for construction purposes only after he has got permission of the Engineer-in- Charge in writing. No 

charges shall be recovered from the contractor on this account, but the contractor shall be required to 

provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings, roads 

and service lines. He shall be responsible for any accidents or damage caused due to construction 

and subsequent maintenance of the wells and shall restore the ground to its original condition after 

the wells are dismantled on completion of the work. 

 



CMC of civil & electrical works      AIIMS, Jodhpur 

AIIMS, Jodhpur Page 50 
 

CLAUSE 33 

Return of Surplus materials 

Notwithstanding anything contained to the contrary in this contract, where any materials for the 

execution of the contract are procured with the assistance of Government either by issue from 

Government stocks or purchase made under orders or permits or licenses issued by Government, the 

contractor shall hold the said materials economically and solely for the purpose of the contract and not 

dispose of them without the written permission of the Government and return, if required by the 

Engineer-in-Charge, all surplus or unserviceable materials that may be left with him after the completion 

of the contract or at its termination for any reason whatsoever on being paid or credited such price as the 

Engineer-in-Charge shall determine having due regard to the condition of the materials. The price 

allowed to the contractor however shall not exceed the amount charged to him excluding the element of 

storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in addition to throwing himself open to action for 

contravention of the terms of the license or permit and/or for criminal breach of trust, be liable to 

Government for all moneys, advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. 

 

CLAUSE 34 

Hire of Plant & Machinery 

(i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work except for the Plant & Machinery 

listed in Schedule ‘C’ and stipulated for issue to the contractor. If the contractor requires any item of 

T&P on hire from the T&P available with the Government over and above the T&P stipulated for 

issue, the Government will, if such item is available, hire it to the contractor at rates to be agreed 

upon between him and the Engineer-in-Charge. In such a case, all the conditions hereunder for issue 

of T&P shall also be applicable to such T&P as is agreed to be issued. 

Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made over and 

taken back at the departmental equipment yard/shed shown in Schedule ‘C’ and the contractor shall 

bear the cost of carriage from the place of issue to the site of work and back. The contractor shall be 

responsible to return the plant and machinery with condition in which it was handed over to him, and 

he shall be responsible for all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation and otherwise during transit including damage to or loss of plant and for all 

losses due to his failure to return the same soon after the completion of the work for which it was 

issued. The Divisional Engineer shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on the contractor. 

(ii) The plant and machinery as stipulated above will be issued as and when available and if required by 

the contractor. The contractor shall arrange his program of work according to the availability of the 

plant and machinery and no claim, whatsoever, will be entertained from him for any delay in supply 

by the Department. 

(iii)The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant 

and machinery made over upto and inclusive of the date of the return in good order even though the 

same may not have been working for any cause except major breakdown due to no fault of the 

contractor or faulty use requiring more than three working days continuously (excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall immediately intimate in 

writing to the Engineer-in- Charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer-in-Charge shall record the date and time of receipt of such 

intimation in the log sheet of the plant or machinery. Based on this if the breakdown before lunch 

period or major breakdown will be computed considering half a day’s breakdown on the day of 
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complaint. If the breakdown occurs in the post lunch period of major breakdown will be computed 

starting from the next working day. In case of any dispute under this clause, the decision of the 

Executive Engineer shall be final and binding on the contractor. 

(iv) The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch break) or 

part thereof. 

(v) Hire charges will include service of operating staff as required and also supply of lubricating oil and 

stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for running the 

plant and machinery and also the full time chowkidar for guarding the plant and machinery against 

any loss or damage shall be arranged by the contractor who shall be fully responsible for the 

safeguard and security of plant and machinery. The contractor shall on or before the supply of plant 

and machinery sign an agreement indemnifying the Department against any loss or damage caused 

to the plant and machinery either during transit or at site of work. 

(vi) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 

lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his discretion, 

allow the plant and machinery to be worked for more than normal period of 8 hours a day. In that 

case, the hourly hire charges for overtime to be borne by the contractor shall be 50% more than the 

normal proportionate hourly charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for over time, a period of half an 

hour and above will be charged as one hour and a period of less than half an hour will be ignored. 
 
(vii) The contractor shall release the plant and machinery every seventh day for periodical servicing 

and/or wash out which may take about three to four hours or more. Hire charges for full day shall 

be recovered from the contractor for the day of servicing/ wash out irrespective of the period 

employed in servicing. 

(viii) The plant and machinery once issued to the contractor shall not be returned by him on account of 

lack of arrangements of labour and materials, etc. on his part, the same will be returned only when 

they are required for major repairs or when in the opinion of the Engineer-in-Charge, the work or a 

portion of work for which the same was issued is completed. 

(ix) Log Book for recording the hours of daily work for each of the plant and machinery supplied to the 

contractor will be maintained by the Department and will be countersigned by the contractor or his 

authorized agent daily. In case the contractor contests the correctness of the entries and/or fails to 

sign the Log Book, the decision of the Engineer-in-Charge shall be final and binding on him. Hire 

charges will be calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the minimum 

number of days worked out on the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the annexed statement (see attached 

annexure). 

(x) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the drum 

washed at the close of the work each day or each occasion. 

In case rollers for consolidation are employed by the contractor himself, log book for such rollers 

shall be maintained in the same manner as is done in case of departmental rollers, maximum quantity 

of any items to be consolidated for each roller-day shall also be same as in Annexure to Clause 

34(x). For less use of rollers, recovery for the less roller days shall be made at the stipulated issue 

rate. 

(xi) The contractor shall be responsible to return the plant and machinery in the condition in which it was 

handed over to him and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation or otherwise or during transit including 

damage to or loss of parts, and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued. The Divisional Engineer shall be the sole judge to 
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determine the liability of the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 

(xii) The contractor will be exempted from levy of any hire charges for the number of days he is called 

upon in writing by the Engineer-in-Charge to suspend execution of the work, provided Government 

plant and machinery in question have, in fact, remained idle with the contractor because of the 

suspension 
 

(xiii) In the event of the contractor not requiring any item of plant and machinery issued by Government 

though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the place of issue, he 

may return it after two days written notice or at any time without notice if he agrees to pay hire 

charges for two additional days without, in any way, affecting the right of the Engineer-in-Charge to 

use the said plant and machinery during the said period of two days as he likes including hiring out 

to a third party. 

 

CLAUSE 35 

Condition relating to use of asphaltic materials 

(i) The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formula, before the process of painting is started and shall hypothecate it to the Engineer-in-Charge. 

If any bitumen or tar remains unused on completion of the work on account of lesser use of materials 

in actual execution for reasons other than authorized changes of specifications and abandonment of 

portion of work, a corresponding deduction equivalent to the cost of unused materials as determined 

by the Engineer-in-Charge shall be made and the material return to the contractors. Although the 

materials are hypothecated to Government, the contractor undertakes the responsibility for their 

proper watch, safe custody and protection against all risks. The materials shall not be removed from 

site of work without the consent of the Engineer-in- Charge in writing. 

(iii)The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

 

CLAUSE 36 

Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the work and all 

along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, 

experience, age, address(s) and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical representative(s) who will be supervising 

the work. Minimum requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or otherwise of such a 

representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and binding on the contractor in this 

respect. Such a principal technical representative and other technical representative(s) shall be appointed 

by the contractor soon after receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 
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All the provisions applicable to the principal technical representative under the Clause will also be 

applicable to other technical representative(s) The principal technical representative and other technical 

representative(s) shall be present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required, to the Engineer-in-Charge and/or 

his designated representative to take instructions. Instructions given to the principal technical 

representative or other technical representative(s) shall be deemed to have the same force as if these 

have been given to the contractor. The principal technical representative and other technical 

representative(s) shall be actually available at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever so required by the Engineer-

in-Charge and shall also note down instructions conveyed by the Engineer-in- Charge or his designated 

representative(s) in the site order book and shall affix his/their signature in token of noting down the 

instructions and in token of acceptance of measurements/ checked measurements/ test checked 

measurements. The representative(s) shall not look after any other work. Substitutes, duly approved by 

Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in event of absence of 

any of the representative(s) by more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative(s) is/are effectively appointed or is/are effectively 

attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the 

contractor as specified in Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site 

order book and measurement recorded checked/test checked in Measurement Books shall be final and 

binding on the contractor. Further if the contractor fails to appoint suitable technical Principal technical 

representative and/or other technical representative(s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved substitute or do not discharge their 

responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of 

the work until such date as suitable other technical representative(s) is/are appointed and the contractor 

shall be held responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or CPF deduction issued 

to the Engineers employed by him) alongwith every on account bill final bill and shall produce evidence 

if at any time so required by the Engineer-in-Charge. 
 
(ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to 

give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 

proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge 

to be undesirable. Such person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as 

possible by competent substitutes. 

 

CLAUSE 37 

Levy/Taxes payable by Contractor  
(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers Welfare Cess or 

any other tax or Cess in respect of this contract shall be payable by the contractor and Government shall 

not entertain any claim whatsoever in this respect. However, in respect of service tax, same shall be paid 

by the contractor to the concerned department on demand and it will be reimbursed to him by the 

Engineer-in-Charge after satisfying that it has been actually and genuinely paid by the contractor. 
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(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 

kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by 

the Government of India and does not any time become payable by the contractor to the State 

Government, Local authorities in respect of any material used by the contractor in the works, then in 

such a case, it shall be lawful to the Government of India and it will have the right and be entitled to 

recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

 

CLAUSE 38 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders 

(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) payable under 

respective statutes. However, if any further tax or levy or cess is imposed by Statute, after the last 

stipulated date for the receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pays such taxes/levies/cess, the contractor shall be reimbursed the amount 

so paid, provided such payments, if any, is not, in the opinion of the Executive engineer (whose 

decision shall be final and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of the Government and/or the Engineer-in-Charge and shall also furnish such other 

information/document as the Engineer-in-Charge may require from time to time. 

(iii)The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 

cess, give a written notice thereof to the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 

 

CLAUSE 39 

Termination of Contract on death of contractor 
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Divisional Officer on behalf of the President of India shall have the option of terminating the contract 

without compensation to the contractor. 
 
CLAUSE 40 

If relative working in AIIMS, Jodhpur then the contractor not allowed to tender  
The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division in case of 

contractors of Horticulture/Nursery categories) responsible for award and execution of contracts in 

which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 

grades of the Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names 

of persons who are working with him in any capacity or are subsequently employed by him and who are 

near relatives to any Gazetted Officer in the AIIMS,Jodhpur. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of this 

Department. If however the contractor is registered in any other department, he shall be debarred from 

tendering in AIIMS, Jodhpur for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 

grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE 41 

No Gazetted Engineer to work as Contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties 

in an engineering department of the Government of India shall work as a contractor or employee of a 

contractor for a period of one year after his retirement from government service without the previous 
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permission of Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not obtained the 

permission of Government of India as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

CLAUSE 42 

Return of material & recovery for excess material issued. 

(i) After completion of the work and also at any intermediate stage in the event of no reconciliation of 

materials issued, consumed and in balance - (see Clause 10), theoretical quantity of materials issued 

by the Government for use in the work shall be calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen 

required for different items of work as shown in the Schedule of Rates mentioned in Schedule ‘F’. 

In case any item is executed for which standard constants for the consumption of cement or bitumen 

are not available in the above mentioned schedule/statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity 

required as per design or as authorized by Engineer-in-Charge, including authorized lappages, 

chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined 

and compared with the actual issues each diameter wise, section wise and category wise separately. 

Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. 

sheets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such determination & 

comparison being made diameter wise & category wise. 

(c) For any other material as per actual requirements. 

(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in 

Schedule ‘F’. The difference in the net quantities of material actually issued to the contractor and the 

theoretical quantities including such authorized variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the issue of 

written notice by the Engineer-in-charge to this effect shall be recovered at the rates specified in 

Schedule ‘F’, without prejudice to the provision of the relevant conditions regarding return of 

materials governing the contract. Decision of Engineer-in-Charge in regard to theoretical quantities 

of materials, which should have been actually used as per the Annexure of the standard schedule of 

rates and recovery at rates specified in Schedule ‘F’, shall be final & binding on the contractor. 

For non-scheduled items, the decision of the Executive Engineer regarding theoretical quantities of 

materials which should have been actually used, shall be final and binding on the contractor. 

 

(iii)The said action under this clause is without prejudice to the right of the Government to take action 

against the contractor under any other conditions of contract for not doing the work according to the 

prescribed specifications. 

 

CLAUSE 43 

Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until the 

work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In 

the event of the work or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 

stack or remove in store all serviceable materials salvaged from the damaged work and shall be paid at 
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the contract rates in accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation upto the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by the Divisional 

Officer upto Rs.5,000/- and by the Executive Engineer concerned for a higher amount. The contractor 

shall be paid for the damages/destruction suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The certificate of the 

Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

warlike operations (a) unless the contractor had taken all such precautions against air raid as are deemed 

necessary by the A.R.P. Officers or the Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the work In the event of the contractor having to 

carry out reconstruction as aforesaid, he shall be allowed such extension of time for its completion as is 

considered reasonable by the Divisional Officer. 

 

CLAUSE 44 

Apprentices Act provisions to be complied with Act 1961 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and 

the Executive Engineer may, in his discretion, cancel the contract.  
The contractor shall also be liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act. 

 

CLAUSE 45 

Release of Security deposit after labour clearance 

Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance 

deposit after labour certificate from the Labour Officer. As soon as the work is virtually complete the 

contractor shall apply for the clearance certificate to the Labour Officer under intimation to the 

Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the 

Labour Officer to intimate if any complaint is pending against the contractor in respect of the work. If 

no complaint is pending, on record till after 3 months after completion of the work and/or no 

communication is received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the Security Deposit will be 

released if otherwise due. 

 

 

Executive Engineer (E) 

     AIIMS, Jodhpur 
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APPENDIX- I  

Notice for appointment of Arbitrator [Refer Clause 25] 

 
 

To,  
The Director 

AIIMS, Jodhpur  
 
 
Dear Sir,  
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below:  
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of request made to SE for decision  
17. Date of receipt of SE's decision  
18. Date of appeal to you  
19. Date of receipt of your decision. 
 
Specimen signatures of the applicant (only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 
 
 

Statement of claims with amount of claims.  
 
Yours faithfully, 

(Signatures) 
 

 

Copy in duplicate to:  
1. Superintending Engineer, AIIMS, Jodhpur   
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PROFORMA OF SCHEDULES 

(Refer standard clauses of contract of CPWD) 

 

SCHEDULE ‘A’ 

Schedule of quantities (Enclosed separately as BOQ in excel format) 

 

SCHEDULE ‘B’ 

N.A. 

 

SCHEDULE ‘C’ 

As per Annexure –I and as per directions of Engineer–in-Charge. 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/documents  ……NIL….…. 

for the work, if any 

 

 

SCHEDULE ‘E’  

Reference to General Conditions of contract  General Conditions of Contracts 2014 (amended 

up to CON-292) 

 

NAME OF WORK: COMPREHENSIVE MAINTENANCE OF CIVIL & ELECTRICAL PART 

OF ALL THE BUILDINGS OF HOSPITAL COMPLEX, MEDICAL COLLEGE COMPLEX, 

NURSING COLLEGE, HOSTELS AND RESIDENTIAL COMPLEX BUILDINGS AT AIIMS, 

JODHPUR. 

 

i. Estimated cost of work :    Rs. 4,48,78,504/- 

 

ii. Earnest money  :     Rs. 8,97,570/- 

 

iii. Performance Guarantee      5% of contract value   

 

iv. Security Deposit       5% of contract value   

 

SCHEDULE ‘F’ 

General Rules & Directions : 

 

Officer inviting tender      EE (Electrical), AIIMS, Jodhpur 

  

Definitions:  

(v) Engineer-in-Charge      EE (Electrical), AIIMS, Jodhpur 

 

(viii) Accepting Authority     Director & CEO, AIIMS, Jodhpur 

       

2(x) Percentage on cost of materials and  

labour to cover all overheads and profits  As per BOQ  

 

2(xi) Standard Schedule of Rates     DSR-2018 / Market Survey 

 

2(xii) Department       AIIMS, JODHPUR 

 

9(ii) Standard CPWD contract Form GCC 2014   modified &corrected upto CON 292 

 CPWD form 7/8 
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Clause 1 

(i) Time allowed for submission of Performance 

Guarantee, program Chart (Time and progress) and  

applicable labour licences, registration with EPFO,  

ESIC or proof of applying thereof from the 

date of issue of letter of acceptance     07 days 

 

(ii) Maximum allowable extension with late fee @0.1%  

per day of performance guarantee amount beyond the 

period (provided in i) above      03 days 

 

Clause 2 

Authority for fixing compensation under Clause 2     NA 

 

Clause 2A 

Whether Clause 2A shall applicable       NA 

 

Clause 5 

Number of days from the date of issue of letter of 

acceptance for reckoning date of start      NA  

 

Authority to decide: 

(i) Extension of time:    

a. Within stipulated date of completion     EE (Electrical), AIIMS,  

Jodhpur 

b. Beyond stipulated date of completion     Director, AIIMS- Jodhpur 

(ii) Rescheduling of mile stones:                              NA 

(iii)Shifting of date of start in case of delay      EE (Electrical), AIIMS,  

Jodhpur 

 

Clause 6, 6A 

Clause applicable – (6 or 6A)       6A  

 

Clause 7 

Gross work to be done together with net payment/ 

adjustment of advances for material collected, if  

any since the last such payment for being eligible 

to interim payment.        NA 

 

Clause 10A 

List of testing equipment to be provided by the contractor at site lab.    As per Work requirement  

 

Clause 10B (ii) 

Whether clauses 10B (ii) shall applicable                NA 

 

Clause 10C 

Component of the labour expressed as percentage of value   N.A. 

of the work 

 

CLAUSE 10 CC 

Clause 10 CC to be applicable in contracts with stipulated 

period of completion exceeding the period shown in next 

column.          N.A. 

Schedule of component of other Materials, Labour, POL etc.  

for price escalation 
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Component of civil (except materials covered  

under clause 10 CA)/Electrical value of work    Xm….NIL…..% 

 

Component of labour-expressed as percent of total value of work Y……NIL…..% 

 

Clause 11 

Specification to be followed for execution of work  CPWD Specifications for up to date 

correction slips till last date of 

submission of tender and as detailed 

in nomenclature of item. Particular 

specification attached with the tender. 

 

Clause 12 

Deviation limits beyond which clauses revision of material  .......50%....... 

Rates can be applicable. 

 

Deviation limit beyond which clauses 12.2 & 12.3 

shall apply for foundation work 

(except items mentioned in earth work 

sub head in DSR and related items )      .........NA............................. 

 

Deviation limit for items mentioned in earth 

work sub head of DSR and related items     .........NA................................. 

 

Clause 16 

Competent Authority for deciding reduced rates    The Director, AIIMS Jodhpur 

 

Clause 18 

List of mandatory machinery tools & plants to be    As per Annexure –I and as per 

deployed by the contractor at site     directions of Engineer–in-Charge 

 

Clause 25 

Constitution of Dispute Redressal Committee (DRC) 

DRC shall constitute one chairman and two members  

 

 

Executive Engineer (E) 

     AIIMS, Jodhpur 
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SEPCIAL CONDITIONS OF CONTRACT 
Tender for Comprehensive Maintenance of Civil & Electrical part of all the buildings of Hospital 

Complex, Medical College Complex, Nursing College, Hostels and Residential Complex buildings 

at AIIMS, Jodhpur. 
 

1. Payment Clause: Payment will be made on monthly basis after submission of monthly ESI & PF 

deposition proof/ challans along with the running bill documents (except for 1st RAB). No Running 

Account Bill shall be paid till the applicable labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board {The Building and Other Construction Workers (Regulation and Conditions of 

Service) Act, 1996}, whatever applicable are submitted by the contractor to the Engineer-In-Charge at 

the time of start of work.  

2. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids, the means of access to the site, the accommodation they may 

require and in general shall themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect their bid. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. The bidders shall be responsible at own cost for 

arranging /maintaining all materials, tools /plants, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for in the contract 

documents. Submission of a bid by a bidder implies that he has read contract documents and has made 

himself aware of the scope /specifications of the work to be done. The bidder shall pay an amount of 

Rs.2000/- pm being electricity charges to AIIMS Jodhpur for lights and fans provided at their office.  

3. The Competent authority (Director, AIIMS, Jodhpur) does not bind itself to accept the lowest or any 

other bid and reserves to itself the authority to reject any or all the bids received without the 

assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidder shall be summarily rejected. 

4. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable to rejection. 

5. The competent authority on behalf of Director, AIIMS, Jodhpur reserves to himself the right of 

accepting the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 

quoted. 

6. The contractor shall not be permitted to bid for works in the AIIMS, Jodhpur responsible for award and 

execution of contracts, in which his near relative is posted as an officer in any capacity between the 

grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him and 

who are near relatives to any gazette officer in the AIIMS, Jodhpur. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of this 

Department. 

7. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for 

a period of one year after his retirement from Government service, without the prior permission of the 

Government of India in writing. This contract is liable to be cancelled if either the contractor or any of 

his employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the contractor’s 

service. 

8. The bid for the works shall remain open for acceptance for a period of 180 days from the date of 

opening of bids. 

9. This   notice   inviting   bid   shall   form   a   part   of   the   contract   document.   The   successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the 

stipulated date of start of the work, sign the contract consisting of:-  

     The Notice Inviting bid, all the documents including conditions, specifications if any, forming part of 

the bid as uploaded at the time of invitation of bid and rate quoted online at the time of submission 

of bid and acceptance thereof together with any correspondence leading thereto. 

 

Executive Engineer (E) 

AIIMS, Jodhpur
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ADDITIONAL CONDITIONS OF CONTRACT 

 

(A) CONDITIONS FOR Civil, E&M and WORKS 

1. Comprehensive Maintenance of Civil & Electrical part of all the buildings of Hospital 

Complex, Medical College Complex, Nursing College, Hostels and Residential Complex 

buildings at AIIMS, Jodhpur. 

2. For all items of Civil & Electrical; CPWD specifications with correction slips up to the date of 

receipt of tender shall be followed. For the items which are not covered under CPWD 

specifications; the special conditions / B.I.S. specifications shall apply. In this regard the decision 

of Engineer-in- charge shall be final. 

3. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest 

edition with all amendments / revision issued thereto up to the date of receipt of tenders. 

4. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities 

are for all heights, depths, leads and lifts involved in the execution of work. 

5. Electric connection for general purpose at the service centre already exists. Bills for the electricity 

consumed shall be paid by the contractor, in case additional load is required for some purpose 

same shall be arranged by the agency. In case of failure of power supply the contractor shall make 

his own arrangement of generators. 

6. Other agencies working at site will also simultaneously execute the work entrusted to them and the 

contractor shall offer necessary co-operation wherever required to other agencies. 

7. On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials. The contactor shall be bound to follow all 

such restrictions and adjust the program for execution accordingly, for which nothing extra 

shall be paid. 

8. The work shall be carried out in a manner complying in all respects with the requirements of 

relevant bye laws of the local bodies, labour laws, minimum wages act, workmen compensation act 

and other statutory laws enacted by Central Govt. as well as State Govt. 

9. All malba/rubbish/silt/waste, garbage etc. generated due to any operation from 

buildings/houses/hostels and other open spaces whatsoever shall be disposed-off on daily basis by 

the contractor to the specified common disposal point. After the collection of full truck load of the 

said malba (approx.. 4.5 cubic metres), the same shall be disposed-off by the contractor to the 

authorized municipal dhalao/ dumping ground and nothing extra shall be paid on this account. In 

case of non- removal/disposal in the specified period, a Compensation of Rs. 1000/- (Rupees One 

Thousand only) per day shall be recovered from the contractor. 

10. No residential accommodation shall be provided to any of the staff engaged by the contractor. 

The contractor shall not be allowed to erect any temporary set up for staff in the campus. 

11. No claims of the labours shall be entertained by the Department including that of providing 

employment, regularization of services etc. 

12. The contractor shall depute required staff for civil / electrical works having requisite experience. 

The contractor shall furnish an undertaking about the staff deputed once at site of work that he 

will not replace them before the period of two year or date of completion whichever is earlier 

without the consent of Engineer-in-charge. On Sundays supervisor shall be present at Service 

Centre. However, in case of emergency, all the staff shall have to be present even on odd-

hours/holidays/Sundays as and when required by the site staff. For any staff on leave substitute staff 

shall be provided by the contractor without any extra cost. 

13. Complaint Register, Attendance Register and other records will have to be produced with each RA 

bill or when asked to do so by the Engineer-in-charge or his authorized representative. 

14. When a register gets completed, it will be handed over to the concerned J.E. / A.E. It will not be 

returned to the contractor and the same will remain the property of the department. 

15. All required register will be issued by Engineer-in-charge duly marked in chronological order but 

the contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on 

this account. 
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16. The contractor will have to arrange all the required Computer, furniture etc. at his own cost 

pertaining to his job and he will take all these things back only after the expiry of the agreement 

for which nothing extra shall be paid. 

17. The contractor shall take immediate action to attend any complaint assigned to him through site 

order book/verbal instructions from Engineer-in-charge or on telephones from occupants. In all 

cases he shall attend the complaints in the specified duration as mentioned below: - 

(a) Emergent complaints- Complaints of emergent nature of plumbing and electrical system like no 

water drain blocked etc. shall have to be attended immediately within 6 hours. 

(b) Normal complaints- Complaints relating to the trades of mason, carpenter / painter shall have to 

be attended within 72 hours. 

In case of failure to meet these deadlines a lump sum amount of Rs. 1,000/- (Rupees One 

thousand only) per complaint per day will be recovered from RA bills. One default shall be 

treated as one complaint. This shall be without prejudice to other remedies available to 

Engineer-in-charge under this contract to take action against the contractor as per Clause 14 

of Conditions of Contract. 

18. The personnel and laborers engaged by the contractor under this contract shall wear neat 

and clean uniforms as approved by the Engineer-in-charge along with name badges. An 

identity card duly countersigned by Engineer-in-charge or his representative shall be issued 

to each personnel by the contractor to have proper identifications. The character and 

antecedents of the staff employed by the contractor shall be got verified from the police by the 

contractor. 

19. The Contractor’s supervisor who is present at the site round the clock in shifts on all working days 

shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and quick 

communication. Nothing extra shall be paid to the contractor on this account and his quoted rates 

for various items under this contract will be inclusive of this obligation. 

20. The contractor shall have registration with Employee’s Provident Fund commissioner and 

Employee’s state Insurance Corporation for safe guarding interest of his workmen. He shall obtain 

all other necessary approvals from statutory bodies as per law in vogue. 

21. All T&P, Scaffoldings, Instruments/Meters for Maintenance, Consumable and Contingent Articles 

required for execution of the work shall be arranged by the contractor including welding machine, 

drill machine (hammer & carpentry), tong tester, earth tester, insulation tester, grinding / cutting 

machine (Stone & wood) etc. along with all the consumable accessories in sufficient number as 

required.  

22. Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint 

against staff on behavior should be taken very seriously and such staff should be removed by the 

contractor immediately from the site and replacement shall be provided immediately. 

23. For the Purpose of categorization of staff as skilled, semi-skilled and unskilled, the Beldars shall 

be taken as unskilled, the Wireman / Lift operator shall be taken as semi-skilled and the 

Mason/Plumber/ Welder/ Electrician and carpenter shall be taken as skilled. 

The recruitment of all contractor’s staff and increased or reduction of staff should be as per 

actual necessity at site with the prior approval of Engineer–In–Charge only. 

24. All dismantled material will be removed from site by contractor after verification of measurement 

of the same by Junior Engineer (J.E). 

25. The contractor shall make all safety arrangement required for the labour engaged by him at his 

own cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall 

remain with the contractor. The department shall not be responsible for any mishap, injury, 

accident or death of the contractor’s staff. No claim in this regard shall be entertained / accepted by 

the department. 

26. Contractor shall be fully responsible for any damages caused to govt. property or allottee’s 

property by his or his labour in carrying out the work and shall be rectified by the contractor at 

his own cost. 

27. GST as applicable shall be paid to the contractor on production of GST invoice along with RA Bills. 

28. Chases, Holes and Drilling works etc. shall be done using power operated tools. 
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29. For non-compliance or partial compliance of satisfactory execution of items, the Engineer-in- 

charge reserves his rights to levy compensation in accordance with the scale of non-conformity 

and the period for which this non-conformity continues. However the total amount of this 

compensation for the whole contract shall not exceed 10% of the tendered value of this contract. 

This shall be without prejudice to other remedies available to Engineer-in-charge under this 

contract to take action against the contractor. 

30. Each worker shall maintain a complaint diary and get the feedback recorded from the allottee’s 

regarding attending the complaint. In case, it is found that the complaint has been attended 

unsatisfactorily, it will be considered as unattended. List of such complaints shall be submitted to 

the Engineer-in-Charge or his representative on daily basis. 

31. The contractor or his supervisor at the service centre shall maintain complaint register for 

recording the complaints. 

32. Required Space will be handed over to the contractor free of cost by the department; for receiving 

the complaints and for the engineer engaged by him. 

33. The agency shall restore back the premises and other articles provided by the department to the 

department at the time of closure of the contract. 

34. Operations in which assistance shall be provided by the agency to AIIMS, Jodhpur:-  

a. Assistance for occupation and vacation for the quarters. 

b. Assisting  the  department  in  detection  of  unauthorized  encroachments  in  the  area  being 

maintained. 

c. Informing to the AIIMS engineers regarding the failure in any service being provided by other 

departments, in so far as they affect the assets being maintained under this contract, so that they 

can be taken up with the concerned local body / department for rectification. 

35. In the case of discrepancy between the schedule of quantities, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:- 

i. Description of schedule of quantities 

ii. Additional specifications and special conditions, if any. 

iii. Contract clauses of General conditions of contract for Central P.W.D. works. 

iv. CPWD specifications. 

v. Architectural drawings. 

vi. Indian standards specifications/BIS. 

vii. Sound engineering practice. 

Any reference made to any Indian standards specifications in these documents, shall imply to 

the latest version of that standard, including such revisions/amendments as issued by the 

Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep at 

his own cost all such publications of relevant Indian Standards applicable to the work at site. 

36. Vacant Flats/Bungalows/Rooms shall be kept locked by the contractor at his cost will not be 

allowed to be occupied or used by him/his staff/his workers. The watch & ward of the 

vacant Flats/Bungalows shall be the responsibility of the agency nothing shall be paid on this 

account. In case any quarter has been found to be occupied unauthorized, a compensation @ Rs 

1500/- (Rupees One Thousand and five hundred Only) per day per quarter shall be levied and the 

contractor will also be liable for action for loss caused due to theft or any other cause. 

37. Stores & bins as available shall be handed over to the contractor for storing the material. 

38. The contractor will maintain attendance records of the staff, which will be checked by the Junior 

Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of absence of any 

staff, recovery shall made at the following rates: 

i. Skilled labour @ Rs. 1,000/- per day per person. 

ii. Semi-skilled labour @ Rs. 800/- per day per person. 

iii. Un-skilled labour @ Rs. 700/- day per person. 

iv.  Transportation vehicle @ 8000/- per day. 

The monthly running bills of contractor will be proceed after submission of monthly ESI and PF 

deposition proof/ Challans only.  

39. The contractor and /or his authorized agent should see the site order/complaint book every day and 

get the compliance of instruction given by the JE/AE/Engineer-in-charge as per time schedule. 
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40. All the malba or rubbish obtained from dismantling or otherwise during the execution of the work 

shall be brought down through the staircase and shall not be thrown to the ground directly from 

first floor or second floor etc. this shall be carried and stacked properly to the specified common 

disposal point on the same day and site shall be left clear as per the instructions of the Engineer-in-

charge. A compensation of Rs. 100/- shall be recovered from the contractor for each 

complaint/default. 

41. The contractor will not pitch up tents for laborers, materials and his stores etc., 

42. No permanently / temporary huts / structures shall be constructed by the contractor at the site of 

work or at any government land / premises. Such structures, if any, found at the site or at AIIMS, 

Jodhpur land shall be demolished and removed at the cost of the agency without any notice. 

43. Any damage to the building structure, fittings or any other articles etc. done by the contractor or his 

workman during the execution of the work shall be made good by the contractor at his own cost. 

44. The contractor shall clear the site properly after the completion of the work. 

45. The labour engaged for attending complaints shall carry necessary tool kit, container (Tasla), 

required for mixing any cement sand or other material and should carry with water bottle and waste 

bag for collection of minor rubbish material if received during attending the complaints, so that 

the site of work shall remain neat and clean. 

46. Major and Minor complaint shall be decided by the Engineer-in-charge or his representative. The 

decision of Engineer-in-charge shall be final & binding. 

47. The Agency shall be solely responsible for compliance to the provisions of various Labour and 

industrial laws, such as, wages, allowances, compensations, EPF, Bonus, Gratuity, ESI etc. relating 

to personnel deployed by it at AIIMS, Jodhpur site or for any accident caused to them and the 

institute shall not be liable to bear any expense in this regard. The Agency shall make payment of 

wages to workers engaged by it by the stipulated date (before 7th of every month) irrespective of 

any delay in settlement of its bill by the AIIMS, Jodhpur for whatever reason. The Agency shall 

also be responsible for the insurance of its personnel. The Agency shall specifically ensure 

compliance of various Laws / Acts, including but not limited to with the following and their re-

enactments / amendments / modifications:  

a. The Payment of Wages Act 1936 

b. The Employees Provident Fund & MP Act 1952 

c. The Contract Labour (Regulation) Act, 1970 

d. The Payment of Bonus Act, 1965 

e. The Payment of Gratuity Act, 1972 

f. The Employees State Insurance Act, 1948 

g. The Employment of Children Act, 1938  

h. The Motor Vehicle Act, 1988 

i. Minimum Wages Act, 1948 

48. The contractor shall take full responsibility for the adequate, stability and safety of all site 

operations and methods of working. 

 

49. Insurance Policies 

a) Contractor may take Contractor's All Risk Policy and Third Party Insurance or other insurance policies 

from a first class Insurance Company in the joint name of the Contractor and CLIENT and keep it 

valid against all loss or damages to the Works, Materials, Equipment, Persons and Properties from 

whatever cause arising for which he is responsible  under the term of contract, other than the expected 

risks, and in such manner  that the client and Contractor are covered for the period as stipulated for 

entire duration including the Defects Liability Period and for any loss or damage occasioned by the 

contractor in the course of any operations carried out by him for the purpose of Complying with the 

obligations. 

b) In the event of the Insurance Policies are taken and kept valid by the contractor, whenever claims need 

to be made for any matter or thing in respect of the insurance covers under the insurance Policies, it 

shall be the responsibility of the Contractor to lodge such claims and to follow up and obtain the 

payments for the claims from the Insurance Companies. Should the Client suffers any losses and/or 

damages in connection with the works and the Contractor is unable or unwilling to get such losses 
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and/or damages recompensed by the insurance companies, the Client shall recover the amounts in 

respect of such losses and/or damages from the Contractor by way of deductions made from any 

money that may be payable or that may become payable to the Contractor. 

c) Irrespective of whether the Insurance Policies referred under sub-clause above are taken by the 

Contractor or not and whether the Policies are kept valid or not notwithstanding anything stated in the 

sub-clause as above of this clause, the Contractor shall indemnify the Client from all the 

compensations and claims that may arise due to loss and damages to the works, materials equipment, 

persons and properties on account of Contractor's operations at site during the period and also Defects 

Liability period and the Contractor shall be responsible, liable and bound to the Client to compensate 

or make good or replace the loss or damage arising out of any whatsoever as directed by the Client. 

 

50. Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in 

the contract shall be treated as breach of contract. Or In Case of breach of any terms and conditions 

as mentioned above, the Competent Authority, will have the right to reject the bid at any stage 

without assigning any reason thereof and nothing will be payable by AIIMS, Jodhpur in that event 

the EMD shall also stands forfeited. 

 

51. Termination of Contract: AIIMS, Jodhpur would have the right to terminate the contract by 

giving one month’s notice before the expiry of the term, in case the work performance is not up to 

the standard, or in case there is any violation of AIIMS, Jodhpur rules & regulations, or if there is 

any lapse in compliance of any labour legislation, or if there is any incident of indiscipline on the 

part of the Tenderer or his staff and the agreement may be terminated by either party by giving one 

month’s notice to the institution. The decision of AIIMS, Jodhpur’s management in this regard 

would be final and binding on the Tenderer. In such an event, AIIMS, Jodhpur shall have the right 

to engage any other tenderer to carry out the task. 

 

52. Arbitration: The Arbitration shall be held in accordance with the provision of the Arbitration and 

conciliations Act, 1996 and the venue of arbitration shall be at Jodhpur. The decision of the 

Arbitrator shall be final and binding on the both parties. Further, may refer Clause- 25 of GCC. 

53. Dispute Settlement: It is mutually agreed that all differences and disputes arising out of or in 

connection with this agreements shall be settled by mutual discussions and negotiations if such 

disputes and differences cannot be settled and resolved by discussions and negotiations then the 

same shall be referred to the sole Arbitrator appointed by the Director, AIIMS, JODHPUR whose 

decision shall be final and binding on both the parties. The contract shall be governed by laws and 

procedures established by Govt. of India, within the framework of applicable legislation and 

enactment made from time to time concerning such commercial dealings/ processing. Further, may 

refer Clause- 25 of GCC. 

54. Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. 

No.95 of 2014 in the matter of Vardhaman Kaushik V/s. Union of India & other and Sanjay 

Kulshreshtha V/s Union of India & ORS:  Air Pollution of Dust from Construction and 

Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-408 

dt. 17/04/2015 shall be complied by the Bidders. Further, may refer Clause- 25 of GCC. 

 

55. Electrician, Mechanic (E&M), Mechanic (AC&R), Pump Operator, Wireman, Lift Operator etc. shall 

possess atleast ITI certificate or equivalent. Other staff shall also possess sufficient qualification & 

experience upto the satisfaction of Engineer-In-Charge. 

 
 (B) CONDITIONS FOR SUPPLY OF MATERIAL 

1. The  material  shall  be  as  per  CPWD  specifications  with  up  to  date  correction  slip  and  ISI 

specifications wherever mentioned and as per Annexure-II (List of approved makes). 

2. In the event of any variation between CPWD specifications and that in the IS Code the former shall 

take precedent over the later. In the event of variation between the nomenclature of item as per 

schedule of quantities and specifications, the former shall prevail. 
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3. Material will be supplied by the contractor within 3 days after giving the requirement 

otherwise penalty (per day basis) shall be recovered from contractor’s bill after giving notice. 

The same shall be on per day basis as finalized by Engineer-in-charge. 

4. The sample of all the items shall have to be got approved by the Contractor from the Engineer-in- 

Charge  before  the  supply  commences,  the  approval  of  sample  shall  be  only  in  respect  of 

workmanship and finish, and shall be without prejudice to the right of Engineer-in- Charge to get 

random samples tested out of the actual lot received as per additional conditions. 

5. The contractor shall if required furnish the manufacturer’s certificate that the material supplied 

satisfy the requirements of the relevant specifications. 

6. The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of schedule of 

quantity in any approved laboratory as decided by him. The sample for testing shall be provided 

by the contractor. If the test proves satisfactory and the material is accepted, the testing charge in 

respect of satisfactory test shall be borne by the department. All other expenditure required to be 

incurred for making available the sample, conveyance and packing etc, shall be borne by the 

contractor himself. In case any sample of particular lot fails in testing the contractor shall be 

bound to replace the entire lot with fresh material of prescribed specifications and the rejected 

lot shall only be returned to the contractor after fresh lot is supplied. Testing charges in respect of 

failed sample will be borne by the contractor himself. 

7. Rejected materials shall have to be removed by the contractor at his own cost within a week of the 

instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be charged by 

the department. 

8. In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in- 

Charge shall be final and binding upon the contractor. 

9. Conditional tenders are liable to be summarily rejected. 

10. The rates shall be quoted only in the schedule of quantities attached with the tender and nowhere 

else i.e. letter heads etc. 

11. The contractor is specifically required to quote only one rate against each item. The rate Quoted 

for any item of material shall conform to the prescribed specifications. 

12. The quantities are approximate and are liable to change up to any extent on either side. The 

Engineer-in-Charge reserves right to order deviation from the quantities mentioned in the tender.  

The contractor  shall  supply  the  additional  quantity  on  the  rates  quoted  in  the  tender  

documents irrespective of deviation limit mentioned elsewhere in the agreement. The contractor 

shall have no claim to any payment or compensation whatsoever on account of any profit or 

advantage which be might have derive from the execution of supply in full as mentioned in 

tender but which did not derive any consequence of the full supply of material mentioned in 

tender not having been ordered. 

13. The contractor shall himself arrange for raw materials required by him. No recommendation letter 

shall be issued by the department/office. 

14. If the supplies are not commenced and completed as per schedule of supply. Supplies will be, 

arranged from other agencies at the quoted cost of the new supplier without giving any notice to 

that effect, and the expenditure thus made shall be recovered from the contractors bill/deposit. 

15. The supply shall be made at AIIMS maintenance store at Service Centre or any other location 

under the jurisdiction of AIIMS, Jodhpur. 

16. The make of material shall be same as that of actually installed/fixed at site. In case of any dispute 

the decision of Engineer-in-Charge shall be final with regards to make/brand of material. 
17. For materials used in this work, the record shall be maintained at site in a standard Performa to 

watch quality and consumption of the material as per Q.C.T.A. circular No.1 of 1995 with up to 
date modifications. 
 

   Executive Engineer (E) 

                                                                           AIIMS, Jodhpur  
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ANNEXURE – I  

List of T&P to be available at contractor’s / maintenance office at AIIMS- Jodhpur site 

round the clock (24 hrs. x 365 days) 

 
1. Earth resistance tester – 01 no. 

2. Insulation tester – 01 no. 

3. Tong tester (range: upto 600V & 200Amp) – 06 nos. 

4. Multimeter (range: upto 600V & 200Amp) – 04 nos. 

5. Hand blower / vacuum cleaner - 01 nos. 

6. Drill machine carpentry- 04 nos. 

7. Hammer drill machine - 04 nos. 

8. Stone cutter / Grinder / Cutting wheel / Chase cutting machine – 05 nos. 

9. Hydraulic crimping tool kit (range: upto 400sqmm) - 01 no. 

10. Insulating gloves (upto 3.3kV) – 03 sets 

11. Crimping tool kit for LV works- 01 no. 

12. Self- supporting ladder (4ft.) - 03 nos. 

13. Ladder (20 ft.) - 02 nos. 

14. Welding machine – 01 no. 

15. Welding gloves / welding goggles- 02 sets 

16. Gas welding torch & cutting torch (complete set) – 01 no. 

17. Brazing torch– 01 no. 

18. Gauge manifold– 01 no. 

19. Pipe cutter – 01 no. 

20. All types of cutting wheels – as required at site. 

21. Bench voice – 02 nos. 

22. Concrete breaker – 01 no. 

23. Safety belts – 12 nos. 

24. Measuring tapes (range upto 5meter) - 02 nos. 

25. Measuring tapes (range upto 30meter) - 02 nos. 
 

 All required consumables (i.e. drill bits, grinder blades etc.) will be provided by the contractor though-out the contract period. 

 Quantity / list of T&P may vary as per site requirement. 

 

 
Executive Engineer (E) 

                                                                         AIIMS, Jodhpur  
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Annexure – II 

APPROVED MAKE LIST FOR THE WORK 

 
1. Specifications to be followed for execution of work: - CPWD specification with Up to 

date correction slips and direction of the Engineer-in-charge and relevant IS codes. 

2.  Type of Work:- Maintenance work  

3. Deviation limit beyond which rate revision is applicable is: 50% 

4. Competent Authority for deciding reduced rates:- Superintending Engineer, AIIMS, Jodhpur 

5. List of mandatory, tools & plants to be provided- As per CPWD spec ificat ion dep lo yed  

by the contractor at site with upto date correction slip. 

6. No payment on Account of Escalation for Materials will be allowed. 

7. Item wise Approved Make List – 

 Item Description Make and Model 

1.  
Providing 46inch length LED 16/18 Watt tube rod with inbuilt 
driver in existing fitting. (Having lifespan of 17520 continuous 
burning hours) 

Philips/ Bajaj/ Surya/ 
Corvi/ Wipro/ GM 

2.  
Providing 48inch length LED 20 Watt tube rod with inbuilt 
driver in existing fitting. (Having lifespan of 17520 continuous 
burning hours) 

3.  
Providing 7 Watt LED lamp (PL type) with suitable driver in 
existing fitting. (Having lifespan of 17520 continuous burning 
hours) 

4.  
Providing 9 Watt LED lamp (PL type) with suitable driver in LED 
existing fitting. (Having lifespan of 17520 continuous burning 
hours) 

5.  
Providing High frequency electronic ballast for existing 
9/11/13/18 Watt CFL. 

Philips/ Bajaj/ Surya/ 
Wipro 

6.  Providing following size PL lamp in existing fitting. 
a. 11 Watt, 2 pin PL lamp 
b. 13 Watt, 4 pin PL lamp 
c. 18 Watt, 4 pin PL lamp 
d. 36 Watt, 4 pin PL lamp 

7.  Providing FSU starter for existing fluorescent lamp fixture. Philips/Havells 

8.  
Providing energy efficient / energy saving direct fit (Retrofit) 
14Watt LED light for existing holder / fixture as required. Philips/ Bajaj/ Surya/ 

Wipro 
9.  

Providing energy efficient / energy saving direct fit (Retrofit)  7 
Watt LED light for existing holder / fixture as required. 

10.  
Providing backelite unbreakable lamp/bulb holder for holding 
CFL, Bulb etc. 

GM / Philips/ 
Anchor/Havells 

11.  
Providing energy efficient 18/20Watt LED strip fitting duly 
prewired including making connection etc. as required. 

Philips/ Bajaj/ Surya/ 
Corvi/ Wipro / GM 

12.  
Providing 5/6A piano type (basic model) switch on the existing 
switch box/cover including connections etc. as required switch 
5A 

SSK 

13.  
Providing 15/16A piano type  (basic model) switch on the 
existing switch box/cover including connections etc. as required 
switch 
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14.  
Providing 5pin 5Amp (basic model) socket outlet on the existing 
switch box/cover including connections etc. as required. 

SSK 
15.  

Providing 6pin 15Amp  (basic model) socket outlet on the 
existing switch box/cover including connections etc. as required 

16.  
Providing modular switch on the existing modular plate & switch 
box including all accessories as required- 

SSK EL 

A 5/6Amps 
B 15/16Amps 

17.  
Providing modular socket outlet on the existing modular plate & 
switch box including all accessories as required- 

A 5/6Amps 
B 15/16Amps 

18.  
Providing stepped type electronic fan regulator on the existing 
modular plate switch box 

19.  
Supplying following Modular base & cover plate on 
existing modular metal boxes etc. as required. 

NorthWest / SSK / 
Legrand 

A Modular base & cover plate for 2 module 
B Modular base & cover plate for 3 module 
C Modular base & cover plate for 6 module 

20.  
Supplying following Modular base & cover plate on existing 
modular metal boxes etc. as required. 

A Modular GI box for 2 module 
B Modular GI box for 3 module 
C Modular GI box for 6 module 

21.  
Providing socket size flush type 120/280 watt rotary 5 step fan 
regulator 

SSK EL 

22.  
Providing piano type bell push / one way switch on the existing 
switch box/ cover  

23.  
Providing ISI marked 16Amp Bakelite unbreakable 3 pin plug top 
including all accessories as required. 

Anchor/ Cona/ Vinay 

24.  
Providing ISI marked 6Amp Bakelite unbreakable 3 pin plug top 
including all accessories as required. 

25.  

Supplying following rating "C" curve, 10kA / 16KA breaking 
capacity "AC" MCB with positive isolation of breaking capacity 
not less than 10 KA (B/ C/ D tripping characteristic) ISI marked 
IS 8828(1996)]/ conforming to IEC 60898 in existing 
board/sheets Miniature Circuit Breaker suitable for inductive 
load of following poles in the existing MCB DB etc. as required. 

Schneider/ Legrand / 
ABB / Havells 

A Four Pole, 100Amps, 415 volts, MCB 
B Four Pole, 63Amps, 415 volts, MCB 
C Four Pole, 40Amps, 415 volts, MCB 
D Double Pole, 63Amps, 240 volts,MCB 
E Double Pole, 40Amps, 240 volts, MCB 
F Double Pole 32Amps, 240 volts, MCB 
G Single Pole, 6A, 240 volts, MCB 
H Single Pole, 10A, 240 volts, MCB 
I Single Pole, 16A, 240 volts, MCB 
J Single Pole, 25A, 240 volts, MCB 
K Single Pole, 32A, 240 volts, MCB 
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26.  

Providing following rating quick make and quick break current 
limiting MCCB at 440/415 V, 50 Hz; O/L & S/C settings and 
conforming to IS 60947-2 / IEC 60947-2 with front face and 
centralized adjustable, line load interchangeability, having 
positive isolation capability, provision for UVR , shunt trip , earth 
fault trip, push  ( test  ) to trip etc. in the existing MCB DB etc. as 
required- 

Schneider/ Legrand / 
ABB / Havells 

A 4 pole (TP+N) MCCB,125A,36KA  
B 4 pole  (TP+N) MCCB, 250A,36KA 
C 4 pole (TP+N) MCCB, 400A, 50KA 
d 3 Pole  (TP), MCCB, 630Amp, 50kA 

27.  
Providing running capacitor of 230V/ 275V, 50Hz rating of 2.5/ 
2.8 mFD as required. 

  Usha/ Punsumi/ 
Priya/ Capital/ JEC/ 

AMCAP/ CONCAP 
28.  Providing fan ball bearing  6201 1Z 

SKF/ NBC 
29.  Providing fan ball bearing  6202 1Z 

30.  
Providing socket size flush type 120/280 watt rotary 5 step fan 
regulator 

SSK EL 

31.  
Providing 1.5 sqmm, ISI marked, FRLS PVC insulated, single core 
copper conductor cable 

PolyCab/ Finolex/ RR 
Kable 

32.  
Providing 2.5 sqmm  ISI marked, FRLS PVC insulated, single core 
copper conductor cable 

33.  
Providing 4.0 sqmm  ISI marked, FRLS PVC insulated, single core 
copper conductor cable 

34.  
Providing 6.0 sqmm ISI marked, FRLS PVC insulated, single core 
copper conductor cable 

35.  
2Cx 1.5 sqmm  ISI marked, FRLS PVC insulated, flexible round / 
flat copper conductor cable 

36.  
2Cx2.5 sqmm ISI marked, FRLS PVC insulated, flexible round / 
flat copper conductor cable 

37.  
4Cx16sqmm, ISI marked, FRLS PVC insulated, flexible round / flat 
copper conductor cable 

38.  
4Cx25sqmm, ISI marked, FRLS PVC insulated, flexible round / flat 
copper conductor cable 

39.  
Providing Aluminium ring / pin type lug for cable of following 
sizes- 

Comex/Comed 

A 16 sqmm 
B 25 sqmm 
C 50 sqmm 
D 95 sqmm 
E 120 sqmm 
F 150 sqmm 
G 185 sqmm 

40.  Providing Copper ring / pin type lug for cable of following sizes- 
A 1.5 sqmm 
B 2.5 sqmm 
C 4.0 sqmm 
D 6.0 sqmm 
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41.  
Providing vacuum pressure impregnated copper ballast suitable 
for existing 70Watt Metal halide lamp fitting. 

Philips/Bajaj/Surya/ 
Osram 

 

42.  Providing 70Watt, Metal Halide lamp in existing fitting. 

43.  
Providing High frequency electronic ballast for existing 
1x150Watt Metal Halide light fitting 

44.  
Providing Normal / High Output High pressure 150Watt Metal 
halide lamp 

45.  
Providing electronic ignitor suitable for Metal halide lamp in 
existing 70W/150W/250W/400W light fitting 

46.  
Providing Normal / High Output High pressure sodium vapour/ 
Metal halide / Halogen lamp as required.       

A 250 Watt 
B 400 Watt 

47.  
Providing vacuum pressure impregnated copper ballast suitable 
for HPMV / HPSV / Metal halide lamp luminaire as required- 
HPSV/Metal halide lamp          

A  250 Watt 
B 400 Watt 

48.  
Providing Capacitors for power factor improvement in existing 
HPSV/ HPMV/ Metal halide lamp fixture as required. 

A 12 mfd 
B 16 mfd 

49.  

P & F of IP 65 / IP66 protected High Power LED Flood Light 
system with extruded aluminium housing, toughened glass 
diffuser with suitable lenses on LED to achieve various beam 
angles, 240V, 50Hz - High Power LED lamps supplied with pre-
wired cable of 1 mtr. Integrated Driver shall be high efficiency 
having efficiency > 85% and in compliance to IEC standards. 
System life of 25,000 Burning Hours with 70% of initial Lumens 
maintained.  Light output in Cool white or Warm White Colour as 
per engineer choice. Fixtures shall be CE and compliance 

CG / Bajaj / Wipro / 
GE /  Surya / Havell's 

A High Power LED Flood Light 90W 
B High Power LED Flood Light 120W 

50.  Providing following size PVC conduits & bend 

Any ISI mark 

A 25 mm dia. ISI marked, PVC conduit 
B 25 mm PVC bends 
C 32 mm dia. ISI marked, PVC conduit 
D 32 mm PVC bends 

51.  
Proving following sizes ISI marked (IS: 14927 P - II) PVC casing 
capping. 

A 25mmX12mm sizes  
B 32mmX12mm sizes 

52.  
Providing 1.1kV grade, ISI marked, electrical insulating tap roll of 
size: 18mmX9mtrX.125mm 

Any ISI mark 53.  
Providing 1.1kV grade, ISI marked, water proof electrical 
insulating tap roll of size: 18mmX20mtrs. 

54.  
Providing 11kV grade, ISI marked, HT electrical insulating tap 
roll of size: 18mmX20mtrs. 

55.  Providing ISI marked ding dong/musical chime bell suitable for Anchor/ Cona/ Vinay 
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230Volt and all required accessories as required. / GM 

56.  
Providing LT panel contractors of following ratings for the 
existing LT panels and all required accessories as required-  

Any ISI mark 

A Upto 63 Amps 

i Red  
ii Yellow 
iii Blue 
iv Black 

B Upto 250 Amps 

i Red  
ii Yellow 
iii Blue 
iv Black 

57.  
Providing din bar for following rating distribution boards as 
required- 

Schneider/ Legrand / 
ABB / Havells 

i For 4 way (4 + 12) TPN, Double door Vertical DB 
ii For 4 way (4 + 12) TPN, Double door Horizontal DB 
iii For 6 way SPN distribution board 

58.  

Rewinding of ceiling fan motor (starting and running winding) 
including all necessary material. The motor is to be wound taking 
no. of coils, turns and pitch as it was originally wound with 
required size super enameled wire with 'E' class insulation 
material and making connections etc. as required. (New model 
ceiling fan) 

N.A. 

A 900/1200 mm sweep (New model ceiling fan) 
B 1400 mm sweep (New model ceiling fan) 

59.  

Rewinding of single phase motor of 1400 RPM including all 
necessary material and of the same characteristics as original 
with required size of super enameled wire 'E' class insulation 
material and testing etc. as required. 

A 2.0 H.P. 

60.  

Rewinding of three phase squirrel cage induction motor of 1400 
to 2800 RPM including all necessary material and of the same 
characteristics as original with required size of super enamelled 
wire 'E' class insulation material and testing etc. as required. 

A 3.0 H.P. 
B 7.5 H.P. 
C 15.0 H.P. 

61.  

Rewinding of Heavy duty Exhaust fan motor including all 
necessary material. The motor is to be wound taking no. of coils, 
turns and pitch as it was originally wound with required size 
super enamelled wire with 'E' class insulation material and 
making connections etc. as required. 

N.A. 
  
  

A 300/ 380 mm sweep 
B 400 mm sweep 
C 600 mm sweep 

62.  C.P. brass waste 40 mm  
Hindware/  Jaquar 

/Marc Kingston/Soma 
63.  Semi Rigid PVC waste pipe for sink and wash basin 32mm Dia Any ISI Marked Heavy 
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with length not less than 700 mm i/c PVC waste fittings 

64.  
Flexible (coil shaped) PVC waste pipe for sink and washbasin 32 
mm Dia with length not less than 700 mm I /cPVC waste fittings  

65.  15 mm PTMT bib cock Prayag/Prince/India/
Symet 66.  15 mm Dia PTMT stop cock (male thread)  

67.  
15 mm nominal bore and 45 cm length PVC connection pipe with 
P.T.M.T. Nuts 

Any ISI Marked Heavy 

68.  CP Brass Bib cock MARC 15mm. (MOR-1020)  Jaquar/Marc/Kingsto
n/Soma/Hindware 69.  CP Brass Bib cock long body 15mm (MARC MOR-1030)  

70.  
PTMT Bib cock long body 15mm (MARC MOR-1030)  Prayag/Prince/India/

Symet 
71.  CP Brass Angle valve 15mm (MOR-1060A)  

Hindware/ 
Jaquar/Marc/Kingsto

n/Soma 
 

72.  
CP Brass Central hole basin mixer with braided (MARC)(MOR-
1100) 

73.  CP Brass Wall mixer non telephonic type (MARC)(MOR-1120)  
74.  CP Brass Overhead shower with arm (MOR-1240 +MSR1050)  
75.  CP Brass Bib cock two-in-one (MOR-1380)  
76.  CP Brass Health faucet (MARC/MAC-3050)  
77.  CP Brass Sink Mixer (MOR 1160)  
78.  CP Brass Bottle trap MARC cat no-MAC 3010  
79.  CP Extension nipple 1.5”X15mm Any ISI Marked Heavy 
80.  PTMT Swan Neck 15 mm  

Prince/India/Symet 
81.  Jet Spray with 1.5 meter tube  
82.  G.I. Elbow 

  
Any ISI Marked 

(Heavy) 
 

83.  (a) 15mm nominal bore  
84.  (b) 20mm nominal bore  
85.  G.I. Nipple 15 mm nominal bore 
86.  (a) 50mm long  
87.  (b) 75mm long  
88.  (c) 100mm long  
89.  (d) 150mm long  

90.  
PTMT Ball Cock complete with Epoxy Coated Aluminum Rod 
& H.D. Ball 

  

91.  (a) 15mm nominal bore  
Prince/India/Symet 

92.  (b) 50mm nominal bore  

93.  
G.I. Dead cap 15mm nominal bore  Any ISI Marked 

(Heavy) 
94.  G.I. Socket   
95.  (a) 15mm nominal bore  

Any ISI Marked 
(Heavy) 

96.  (b) 20mm nominal bore  
97.  G.I. tees (equal) 15mm nominal bore  
98.  CP Extension nipple 2”X15mm 
99.  M-Seal Any ISI Marked 

100.  
PVC connection washer Any Isi Marked 

(Heavy) 
101.  Saifon washer Any ISI Marked  
102.  PVC connection pipe 24” Any Isi Marked 

(Heavy) 103.  PVC connection pipe 36” 
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104.  Brass ball set washer Any ISI Marked 

105.  
X nipple 15mm Any ISI Marked 

(Heavy) 

106.  
Full way valve 25mm Zoloto/Leader/Sant/

Kirloskar 
107.  G.I. dead plug 25 mm 

Any ISI Marked 
(Heavy) 

108.  G.I. Tank nipple 25 mm 
109.  G.I. Union 25 mm 
110.  G.I. socket 25 mm 
111.  G.I. Tee 25 mm 
112.  G.I. Elbow 25 mm 
113.  X Nipple 25 mm 
114.  PTMT-Waste Coupling 32mm 

Any ISI Marked 
115.  Sink Coupling 
116.  Cistern Long Band 
117.  Cistern short band 
118.  P.T.M.T. Jali 4” Prince/India/Symet/

Prayag 119.  P.T.M.T. Jali 5” 
120.  CP P- TRAP JALI 4” 

Any Isi Marked 
121.  CP P- TRAP JALI 5” 
122.  Ball Valve 15 mm 

Zoloto/Leader/Sant 

123.  Ball Valve 25 mm 
124.  Ball Valve 20mm 
125.  Ball valve 32 mm 
126.  Ball valve 40 mm 
127.  Ball Valve 50 mm 
128.  Bottle Trap ring 

Any ISI Marked 
129.  Dura Cell (AAA) 

130.  
Wash Basin Mixture Body Kingston/Hindware/L

&K 
131.  Urinal Connector  Jaquar/Robo/U-Tecl 
132.  Wash Basin Connector  Any ISI Marked 
133.  CPVC 50 mm Elbow 

Flowguard/Astral/Su
preme/  Apollo 

 

134.  CPVC 50 mm Socket 
135.  CPVC 50 mm Tee 
136.  CPVC 50 mm Pipe 
137.  CPVC 40 mm Elbow 
138.  CPVC 40 mm Socket 
139.  CPVC 40 mm Tee 
140.  CPVC 40 mm Pipe 
141.  CPVC 32 mm Pipe 
142.  CPVC 32 mm Elbow 
143.  CPVC 32 mm Tee 
144.  CPVC 32 mm Socket  
145.  CPVC 25 mm Pipe 
146.  CPVC 25 mm Elbow 
147.  CPVC 25 mm Socket 
148.  CPVC 25 mm Tee 
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149.  CPVC 20 mm Elbow 
150.  CPVC 20 mm Socket 
151.  CPVC 20 mm Tee 
152.  CPVC 20 mm Pipe 
153.  CPVC 20 mm Brass Elbow 
154.  CPVC 20 mm Union 
155.  CPVC 20 mm FTA 
156.  CPVC 20 mm MTA 
157.  CPVC 20 mm Dead Cap 
158.  CPVC 15 mm Elbow 
159.  CPVC 15 mm Socket 
160.  CPVC 15 mm Pipe  
161.  CPVC 15 mm Brass Elbow   
162.  CPVC 15 mm Union  
163.  CPVC 15 mm FTA 
164.  CPVC 15 mm MTA 
165.  CPVC 15 mm Dead Cap 
166.  CPVC Solvent  
167.  PVC Connection Pipe Mixture  Any ISI Marked 

(Heavy) 168.  PVC Flush Tank Knob Set 
169.  Teflon Tape 

ISI Marked 
 

170.  Wooden Screw 50 mm 
171.  Wooden Screw 32 mm 
172.  Wooden Screw 40 mm 
173.  Wooden Screw 65 mm 
174.  Wooden Screw 75 mm 
175.  PVC rawl plug - 6mm 
176.  PVC rawl plug -8mm 
177.  CPVC Reducer Socket 20 X 25 mm Flowguard/ 

Astral/Supreme/Apol
lo 

178.  
CPVC Reducer Socket 15 X 20 mm 

179.  Syphon set(Medium quality) 
ISI Marked 

180.  Cistern ball set 
181.  Cistern switch/knob Heavy Class 
182.  Syphon set (high quality) ISI Marked 
183.  CPVC Reducer Tee 50x25mm 

Flowguard/ 
Astral/Supreme/Apol

lo 
 

184.  CPVC Reducer Tee 25x20mm 
185.  CPVC Reducer Tee 20x15mm 
186.  CPVC Reducer Socket 50x25mm 
187.  MTA Brass 20x15mm 
188.  MTA Brass 25mm 
189.  MTA Brass 50mm 
190.  FTA Brass 25mm 
191.  FTA Brass 20x15mm 
192.  FTA Brass 50mm 
193.  FTA 25mm 
194.  FTA  20x15mm 
195.  FTA  20mm 
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196.  FTA  50mm 
197.  MTA 25mm 
198.  MTA  20x15mm 
199.  MTA  20mm 
200.  MTA  50mm 
201.  SS Screw 50 mm 

ISI Marked 
 

202.  SS Screw 32 mm 
203.  SS Screw 40 mm 
204.  SS Screw 65 mm 
205.  SS Screw 75 mm 
206.  GI Union 50mm 
207.  GI Tank connection fitting - 50mm 
208.  Gate Valve - 50mm (Full Way) Zoloto/Leader/San 
209.  G.I. Nipple - 50 mm   
210.  50 mm (Length) 

ISI Marked 
 

211.  80 mm (Length) 
212.  100 mm  (Length) 
213.  125 mm  (Length) 
214.  150 mm  (Length) 
215.  GI Union -32 mm  
216.  GI Tank connection fitting - 32mm 
217.  G.I. Nipple -32 mm 
218.  50 mm  (Length) 
219.  80 mm  (Length) 
220.  100 mm  (Length) 
221.  125 mm  (Length) 
222.  150 mm  (Length) 
223.  C.I Jointer  
224.  90 mm  
225.  110 mm 
226.  140 mm 
227.  GI Reducer Tee  
228.  50 x 25 mm 
229.  32 x 15 mm 
230.  25 x 15 mm 
231.  GI  Reducer Socket  
232.  50 x 25 mm 
233.  32 x 25 mm 
234.  25 x 15 mm 
235.  GI Reducer Elbow  
236.  50 x 25 mm 
237.  32 x 25 mm 
238.  25 x 15 mm 
239.  CPVC Reducer Elbow  
240.  50 x 25 mm 
241.  32 x 25 mm 
242.  25 x 15 mm 
243.  CPVC Reducer Socket 25 X 15 mm Flowguard/ Astral / 
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Supreme/Apollo 
244.  Welding Rod  Advani/L&T 

245.  
Polyethylene water storage tank with cover and suitable locking 
arrangement 

Sintex/Rotex/Plasto/
Polycon 

246.  Stone Aggregate (Single size) : 20 mm nominal size   
247.  Stone Aggregate (Single size) : 12.5 mm nominal size   
248.  Coarse sand (zone III)   

249.  
Common burnt clay F.P.S. (non-modular) bricks class designation 
7.5 

  

250.  Portland Cement 
ACC/L&T/Gujrat 

Ambuja/Birla/JK/ 
Shree/Laxmi 

251.  White Cement Birla white/JK 
252.  Supply and stacking -Good earth   

253.  
Vitrified floor tile 60x60 cm conforming to IS:15622:2006 group 
(B1a) 

Nitco/Naveen/HR 
Johnson/Kajaria/ 

Euro/Bell 

254.  
Vitrified floor tile 80x80 cm conforming to IS:15622:2006 group 
(B1a) 

255.  
Vitrified floor tile 100x100 cm conforming to IS:15622:2006 
group (B1a) 

256.  
Ceramic Glazed Tiles 1st quality 300 x 300 mm in all shades and 
and designs of White, Ivory, grey, Fume Red brown etc. 

257.  
Ceramic Glazed Tiles 1st quality minimum thickness 5mm in all 
colours shades and designs except burgundy, bottle green, black 

258.  Granite of any colour, 18 mm thick (slab area above 0.50 sqm)   
259.  Kota stone slab 20 mm to 25 mm thick (semi-polished)   
260.  Cement Concrete Jali 40 mm thick   
261.  Water proofing materials   
262.  SRFC cover and frame 300X300 mm 

KK/SK 
Precast/Advent 

263.  SRFC rectangular cover 455X610 mm with frame (Low duty) 

264.  
Circular shape 450 mm dia precast R.C.C. manhole cover with 
frame - L.D. - 25 

265.  Cast Iron CI cover with frame round dia 45 cm 38 kg   
266.  Cast Iron CI cover with frame square 30X30 cm 5 kg   

267.  
S.C.I. soil, waste and vent single socketed pipe 1.80 metres long: 
75 mm dia 

Neco/Hepco/Anand 
268.  

S.C.I. soil, waste and vent single socketed pipe 1.80 metres long: 
100 mm dia 

269.  S.C.I. plain bend 100 mm dia   
270.  S.C.I. bend with access door 100 mm dia   

271.  
White plastic seat (solid) with lid C.P. brass hinges and rubber 
buffers 

Commander/Hindwar
e/Johnson/Poddar/  

Parryware 
272.  100 mm S.C.I. trap with 100 mm inlet and 100 mm outlet Neco/Hepco/Anand 
273.  Vitreous china flat back wash basin 630x450 mm Paryware/ Neycer/ 

Hindware/Cera 274.  Vitreous china orrisa type W.C. pan size 580 mm 

275.  
White vitreous china dual purpose closet (Anglo Indian W.C.) 
suitable for use as squatting pan or European type water closet 
as per manufacturer’s specifications 

Commander/ Johnson 
Pedder/Duralite/ 

Parryware 
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276.  Vitreous china 10 litres low level cistern with fittings  

277.  
Flushing Cistern P.V.C. 10 litre capacity ( low level ) (White) ( 
with fittings, accessories and flush pipe) 

278.  White vitreous china laboratory sink 600x450x200 mm 
279.  C.I. bracket for wash basin and sinks   
280.  S.C.I. S&S bend 100 mm dia 

Neco /Hepco/Anand 
281.  S.C.I. S&S bend 75 mm dia 
282.  S.C.I. S&S, collars 100 mm 
283.  S.C.I. S&S, collars 75 mm 

284.  
Stainless steel kitchen sink - with drain board 510 x 1040 mm 
bowl depth 225 mm 

Hindware/ 
Neelkanth/ Nirali/ 

Kingston 285.  
Stainless steel kitchen sink - without drain board 610x510 mm 
bowl depth 200 mm 

286.  Anodized Aluminium sliding door bolt 300x16 mm 

Classic/Ebco/ 
Argent/Newlite/ 

Oxford/Crown 

287.  Anodized Aluminium sliding door bolt 250x16 mm 
288.  Anodized Aluminium tower bolt (barrel type) 250x10 mm 
289.  Anodized Aluminium tower bolt (barrel type) 200x10 mm 
290.  Anodized Aluminium tower bolt (barrel type) 150x10 mm 
291.  Anodized Aluminium handles 125 mm with plate 175 x 32 mm 
292.  Anodized Aluminium handles 100 mm with plate 150 x 32 mm 
293.  Aluminium Window handle with necessary screws 100 mm  EBCO 

294.  
Stainless steel (SS 304 grade) adjustable friction window stay 
355 x 19 mm 

Approved quality 

295.  
Stainless steel (SS 304 grade) adjustable friction window stay 
510 x 19 mm 

Approved quality 

296.  100 mm mortice lock with 6 levers for aluminium door Godrej/Harrison/Link 

297.  Aluminium hanging floor door stopper with twin rubber & 
stopper 

Classic/Ebco/Argent/
Newlite/Oxford/ 

Crown 

298.  
Hydraulic door closer tubular type Aluminium section body 

Master/Everite/ 
Doorking 

299.  
Double action hydraulic floor spring with stainless steel cover 
plate 

Master/Everite/  
Door king 

300.  Nickled Chromium Brass cupboard lock 50 mm size Godrej/Harrison/Link 
301.  Nickled Chromium Brass cupboard lock 65 mm size Godrej/Harrison/Link 

302.  Aluminium round shape handle (powder coated)outer dia 100 
mm 

Classic/Ebco/ 
Argent/Newlite/ 

Oxford/Crown 

303.  
Aluminium T or L sections 

Jindai/Mahaveer/ 
Hindalco 

304.  Stainless steel butt hinges 100x58x1.9 mm IS: 12817 marked   
305.  Stainless steel wire mesh   

306.  
Float glass sheet of nominal thickness 4 mm (weight not less than 
10 kg/sqm) 

Modi/Saint Gobain 307.  
Float glass sheet of nominal thickness 5.5 mm (weight not less 
than 13.50 kg/sqm) 

308.  
Hermetically sealed double glazed unit made with 6 mm thick 
clear float glass both side having 12 mm air gap 

309.  EDPM gasket for uPVC window / door Anand 
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reddiplex/Enviro 
seals 

310.  
Frosted glass sheet of nominal thickness 4 mm (weighing not less 
than 10 kg/sqm) Modi/Saint Gobain 

 
311.  

Rectangular shape 450X600 mm Mirror with Plastic moulded 
frame 

312.  Sal wood in scantling   
313.  Glue Fevicol 
314.  Wire nails   

315.  
12 mm commercial ply 

Dura/Greenply/ 
Century/Kitply 

316.  Teak wood moulding 52X19 mm   
317.  1.0 mm thick decorative laminated sheet   
318.  All drive screws ( for gypsum board)   
319.  Primer ( for gypsum board)   

320.  
12.5 mm thick tapered edge gypsum plain borad confirming to 
IS2095-part I 

Gypsum India 
Limited/Beral 

gypsum/Laffarge/ 
USG 

321.  8 mm thick Bison board for trap door 
Gypsum India 
Limited/Beral 

gypsum/Laffarge/USG 
322.  Galvanised Steel celling section (size 80x26x0.50 mm) 

Gyproc 

323.  Galvanised Steel perimetre Channel (Size 20x27x30x0.50 mm) 

324.  
Galvanised Steel intermediate Channel (Size 15x45x15x0.90 mm) 
Strap hanger 

325.  
Galvanised Steel angle hanger (Celling angle) (Size 25x10x0.50 
mm) 

326.  
Galvanised Steel connecting clips (2.64 mm dia and 230 mm long 
GI wire) 

327.  
Galvanised steel bolts & nuts 6 mm dia and 25 mm long round 
head with slots 

HILTI/Faischer/ 
BOSCH 

328.  Galvanised Steel soffit cleat (Size 27x37x25x0.60 mm)   
329.  Joint filler   
330.  Joint finisher   
331.  Joint tape roll   

332.  
GI Metal Tile Lay-in Plain Tegular edge global white color tiles of 
Size 595x595 mm and 0.5 mm thick 

Nittobo/Armstrong/ 
Durlum 

333.  Main T ceiling sections 24x38x0.3 mm (3 metre long) 

Nittobo/Armstrong/ 
Durlum 

334.  Perimeter wall angle 24 x 24 x 0.3 mm (3 metre long) 
335.  Intermediate cross T-Section 24x25x 0.3 mm (1.2 m long) 
336.  Intermediate cross T-Section 24x25x 0.3 mm (0.6 m long) 
337.  Hanger rod 4 mm thick 
338.  Adjustment clip 85x30x0.8 mm 
339.  Soffit cleat (Size 27x37x25x1.60 mm) 

340.  
Dash hold fastener 12.5 mm dia, 50 mm long with 6 mm dia bolt HILTI/Faischer/ 

BOSCH 
341.  Looking mirror for dressing table/toilets 6 mm thick  Modi/Saint Gobain 
342.  Nickel plated M.S.pipe curtain rods  20 mm dia heavy type Vista/Lavolar/Mac 
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Décor 
343.  Nickel plated M.S. Brackets for curtain rod 20 mm   

344.  
Drapery rods for curtains 20 mm diaas approved by engineer 
incharge 

Vista/Lavolar/Mac 
Décor 

345.  Drapery rod brackets 20 mm as per approved design   
346.  Drapery rod supporting clip   
347.  Aluminium washer 2 mm thick 15 mm dia   

348.  
Silicon sealant Ge-Silicon/ 

Pidilite/Sika/ 
Choksey 

349.  
1.0 mm thick decorative laminated sheet Duro/Greenply/Pearl

/Century/Kitply/ 
Greenlam/Marino 

350.  
High polymer modified quickset tile adhesive per Ardex endura gold 

star 

351.  

Prelaminated particle board with one side decorative and other 
side balancing lamination, flat pressed 3 layer & graded (medium 
density) Grade I, Type II conforming to IS : 12823 (exterior 
grade) 18 mm thick. 

Anchor/Novapan/ 
Century/Greenply/ 

Bhutan board 

352.  
Water thinnable cement primer for interior wall surface, having 
VOC content less than 50 grams/ litre 

Berger/Asian 
353.  Exterior primer 
354.  Oil bound washable distemper/ Acrylic distemper 
355.  White cement based putty Birla/JK 

356.  
Synthetic enamel paint in all shades except black or chocolate 
shade Berger/Asian 

357.  Plastic emulsion paint 
358.  Putty for wood work   
359.  Plaster of Paris   

360.  
Ready mixed pink or grey primer on wood work (hard and soft 
wood) having VOC content less than 50 grams/ litre 

Berger/Asian 
361.  

Ready mixed red oxide zinc chromatic on steel/ iron work, 
having VOC content less than 250 grams/ litre 

362.  Premium Acrylic exterior paint 
363.  Premixed super white gypsum plaster.   

364.  
Pigment of desired colour shade to get specific colour for wall 
painting work 

Berger/Asian 

365.  Painting brush of approved quality and make   
366.  125 mm   
367.  100 mm   
368.  75 mm   
369.  Hydraulic Excavator of 1 cum bucket   
370.  Tractor with trolley   

371.  

Cleaning of terrace / loft water storage tank (inside surface area) 
upto 2000 litre capacity at all height with coconut brushes, 
duster etc. removal of silt, rubbish from the tank and cleaning the 
tank with fresh water disinfecting with bleaching powder @ 
0.5gm per litre capacity of tank, including marking the date of 
cleaning on the side of tank body with the help stencil and paint 

Work to be done by 
specialized agency 
only with approval 

and necessary 
certificate to be 

submitted by 
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and disposing of malba, all complete as per direction of Engineer-
In-Charge (The old date already written on tank should be 
removed with paint remover or black paint and if date is not 
written with the stencil or old date is not removed deducted will 
be made @ Rs. 0.10/-per litre if during cleaning and GI fittings or 
ball cock is damaged that is to be repaired by contractor at his 
own cost and nothing extra will be paid on this account) 

Contractor after 
completion of work. 

372.  

Cleaning of underground sump, Over Head R.C.C. Tank  
( independent staging) including disposal of slit and rubbish, all 
as per direction of Engineer-in-Charge. The cleaning shall consist 
following operations:- 
(i) Tank shall be emptied of water by pumping & bottom shall be 
cleaned of slit and other deposits. 
(ii) Entire surface area of the sump shall then scrubbed 
thoroughly with wire brush etc. and pressure washed with water. 
(iii) Chlorination of RCC internal surface by liquid chlorine (iv) 
The treated surface shall be dried using air jetting and all loose 
particles shall be removal from the surface. 
(v) Finally the surface shall be treated with ultraviolet radiation 
etc. as per direction of Engineer-in-Charge 

 Work to be done by 
specialized agency 
only with approval 

and necessary 
certificate to be 

submitted by 
Contractor after 

completion of work. 

373.  S.W. gully trap P type 100x100 mm 

Finolex/Supreme/Ap
ollo 

374.  S.W. gully trap P type 150x100 mm 

375.  
U-PVC pipes (working pressure 4 kg / cm²) Single socketed pipe 
75 mm dia 

376.  uPVC coupler for UPVC drainage pipes 75 mm 
377.  UPVC bend 87.5° 75 mm bend 

378.  
U-PVC pipes (working pressure 4 kg / cm²) Single socketed pipe 
110 mm dia 

379.  uPVC coupler for UPVC drainage pipes 110 mm 
380.  UPVC bend 87.5° 110 mm bend 

381.  
Galvanized wire mesh of average width of aperture 1.4mm and nominal 
dia of wire 0.63mm 

N.A. 

382.  12.5mm thick tapered edge gypsum moisture resistant board N.A. 
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Annexure - III 

FINANCIAL INFORMATION 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/profit & 

loss account duly certified by the Chartered Accountant, as submitted by the applicant to the Income 

Tax Department (Copies to be attached). 

 
i. Gross Annual Turn Over 

 
Descriptions 2016-17 2017-18 2018-19 

Gross Annual Turn Over 

 

 

 

 

 

 

 

 

 

 

 

 Average turn-over of three 

years 
 

 
 

 

ii. Profit / Loss for last Five years ending 31.03.2017 
 

S. 

No. 

Financial 

Information in Rs. 

Equivalent 

For year 

2014-15 

For year 

2015-16 

For year 

2016-17 

For year 

2017-18 

For year 

2018-19 

1.  Total Assets       

2.  Current Assets       

3.  Total Liabilities       

4.  Current Liabilities       

5.  Profit before Tax       

6.  Profit after Tax       

7.  Net Worth      

 
 
 
 
 

Signature of Bidder(S) with Seal 

 
 
Signature of Chartered Accountant with Seal
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ANNEXURE – IV  

DETAILS OF ALL WORKS OF SIMILAR WORKS COMPLETED DURING THE LAST 
SEVEN 

YEARS ENDING LAST DAY OF THE MONTH ENDING SEPTEMBER, 2019 
 

S. 

No 

Name of 

Work/ 

project 

location 

Owner or 

sponsoring 

organization 

Cost 

of work 

in crores 

Date of 

commence

ment 

as per 

contract 

Stipulated 

date of 

completion 

Actual 

date of 

completion 

Litigation 

/ arbitration 

pending/ in 

progress 

with details 

* 

No. & Date 
of 

completion 
certificate 
attached. 

 

Remark 

s 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 

 

 

  

 

 
 

 

       

           

           

           

 

 Indicate gross amount claimed and amount awarded by the Arbitrator. 
 Completion certificate to be attached. 

 Supporting documents like notice of award, schedule of qualifying works shall also be attached. 
 

 
 
 
 
 
 
 

Signature of Bidder(S) with Seal
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ANNEXURE –V  

Bidder’s Information 

Name of Firm/Contractor/Supplier  

 
Complete Address & Telephone No. 

 
 

 

 

 

 

 Name of Proprietor/Partner/Managing 
Director/Director. 

 

Legal status of company / firm (relevant 
documents to be attached with technical bid) 

 

Phone No:-  

Mobile No:-  

Email Id:- 
 

Name and address of service centre nearby 
Jodhpur. 

 

Whether the firm is a registered firm 
Yes/No (attached copy of certificate). 

 

PAN No. 
(enclose the attested copy of PAN Card). 

 

GST No. 
(enclose  the  attested   copy  of  GST 

Certificate) 

 

Whether   the   firm   has   enclosed   the   Bank 
Draft/Pay  Order/Banker’s  cheque  of  Earnest 

Money Deposit (EMD) 

Money Deposit. 

 

Whether the Firm/Agency has signed each and 
every page of Tender/NIT. 

 

Any other information, if necessary.  

 

 
 
 
 

Authorized Signatory of the Bidder with Seal
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ANNEXURE – VI 

 
 

COMPLETION / PERFORMANCE CERTIFICATE 

 

1.  Name of Work 

 

 

 

2.  Agreement no. / Word order no.  
 

 

3.  Date of issue of work order 
 

 

4.  Name of the contractor Agency 

 

 

 

5.  
Stipulated date of commencement of 

work as per agreement 

 

 

6.  Tendered value of work 
 

 

7.  Completion cost of work  

8.  
Stipulated date of completion of work 

as per agreement 

 

 

9.  Actual date of completion of work 
 

 

Certified that the work has been completed satisfactory within the stipulated date of completion. There 

are no defects apparent and M/s. _____________________________ has completed all the works as per 

agreement. 

 

 

 

Signature of Authorized officer (with designation) 

 

 
 
Note:  
 The above completion certificate shall be issued on the letter head of concerning client department. 
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ANNEXURE –VII 

 

UNDERTAKING CERTIFICATE 

(To be submitted on Letter Head of the Company/Firm) 
 

I/we hereby certify that the above firm has not been ever blacklisted by any Central / State Government / 

Public Undertaking / Institute on any account. 

 

I/we also certify that firm will execute the work as per the specification given by Institute and also abide 

all the terms and conditions stipulated in tender. 

 

I/we also certify that the information given in the bid is true and correct in all aspects and if in any case at 

a later date it is found that any detail/s provided are false and incorrect, any contract given to the concern 

firm or participation may be summarily terminated at any stage, the firm will be blacklisted and Institute 

may imposed any action as per NIT rules. 

 

I/we do abide all the Rules & Directions, Annexures, specifications applicable, General rules and 

directions, General Conditions of Contract, Special Conditions of Contract, Clause of Contract, General 

Conditions for Supply of Material, Financial Bid and other documents and rules referred to in the tender 

document for the work. 

 

Date:               Name    : 

Place:            Business Address    : 

Signature of Bidder :  

Seal of the Bidder    : 
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ANNEXURE –VIII 

PROFORMA FOR EARNEST MONEY (BANK GUARANTEE) 
 
WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has 

submitted his tender dated ............. (Date) for the construction of .............................................. (name 

of  work)  (hereinafter  called  "the  Tender") KNOW  ALL  PEOPLE  by  these  presents  that  we 

................................ (Name of bank) having our registered office at ................................... (hereinafter 

called "the Bank") are bound unto ................................................... (Name and division of Executive 

Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in words 

.................................................) for which payment well and truly to be made to the said 

Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this .............. day of .................20.... 

THE CONDITIONS of this obligation are: 

 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender; 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in Charge: 

(a)  Fails  or  Refuses  to  execute  the  Form  of  Agreement  in  accordance  with  the Instructions  

to contractor, if required; OR 

(b) Fails or Refuses to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor. 

 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon 

receipt of first written demand, without the Engineer-in-Charge having to substantiate his demand, 

provided that in his demand the Engineer-in-Charge will note that the amount claimed by his is due to 

him owing to the occurrence of one or any of the above conditions, specifying the occurred condition 

or conditions. 

 

This Guarantee will remain in force up to and including the date* ............. after the deadline for 

submission of tender as such deadline is stated in the Instructions to contractor or as it may be extended 

by the Engineer-in-Charge, notice of which extension(s) to the Bank is hereby waived. Any 

demand in respect of this Guarantee should reach the Bank not later than the above date.  

 

DATE .............                                                                           SIGNATURE OF THE BANK 
 

WITNESS ..................                                                               SEAL 

(SIGNATURE, NAME AND ADDRESS) 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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CHECK LIST FOR DOCUMENTS REQUIRED WITH TECHNICAL BID 

 

S. No. Documents required 

Compliance (to 

be ticked as 

attached) 

 

1.  EMD of Rs. 8,97,570/- or  E.M.D. exemption certificate, if any. 
 

Yes / No 

2.  Copy of constitutional or legal status. 
 

Yes / No 

3.  
Copy of Income Tax Return Acknowledgement for last Three years (viz. 

2016-17; 2017-18; 2018-19). 

 

Yes / No 

4.  
Solvency Certificate of the amount equal to 40% of the estimated cost of 

the work by any scheduled nationalized bank only 

 

Yes / No 

5.  
Copy of certified balance sheets / profit and loss account duly CA certified 

for last Five years (viz. 2014-15; 2015-16; 2016-17; 2017-18; 2018-19).. 

 

Yes / No 

6.  Copy of PAN Card. 
 

Yes / No 

7.  Copy of GST Registration. 
 

Yes / No 

8.  
Read Annexure- I (List of T&P to be available at contractor /maintenance 

office at AIIMS- Jodhpur site round the clock (24 hrs. x 365 days) 

 

Yes / No 

9.  Read Annexure - II (Approved make list for the work). 
 

Yes / No 

10.  Completely filled, signed & sealed Annexure- III (Financial Information)  

Yes / No 

11.  
Completely filled, signed & sealed Annexure- IV. (Details of all works of 
similar works completed during the last seven) 

 

Yes / No 

12.  Completely filled, signed & sealed Annexure- V (Bidder’s Information)  

Yes / No 

13.  

Completely filled, signed & sealed by respective client department for 

qualifying considered work Annexure- VI (Completion / Performance 

Certificate) 

 

Yes / No 

14.  
Completely filled, signed & sealed Annexure- VII (Undertaking 

Certificate) 

 

Yes / No 

15.  
Notice of Award & Schedule of quantities for qualifying considered 

similar work in accordance with the completion / performance certificate. 

 

Yes / No 

16.  

Each and every page of all the tender documents, annexures, 

corrigendum/addendum (if any) and their annexures should be duly seal & 

signed and scanned copy should be uploaded with technical bid. 

 

 

Yes / No 

17.  EPF & ESIC registration. 
 

Yes / No 

18.  Any other document mentioned in tender document. 
 

Yes / No 

 

 

 

Signature of Bidder(S) with Seal 
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ANNEXURE –IX 

FORM OF PERFOMANCE SECURITY (GUARANTEE) 
 

1.  In consideration of the Director, AIIMS, Jodhpur (hereinafter called “The Government” ) having offered to 
accept the terms and conditions of the proposed agreement between              ___            and 

_____                                                    (hereinafter called “the said Agreement}”  having  agreed  to production of a 

irrevocable Bank Guarantee for Rs.                        (Rupees                                only) as a Security/Guarantee from 
the contractor(s) for compliance of his obligation in accordance with the terms and conditions in the said 

agreement.  

We                                                       (hereinafter referred to as Bank)  hereby (Indicate the name of the Bank) 

undertake  to  pay  to  the  Government    an  amount  not  exceeding  Rs. ____________                               
(Rupees_________________________________                                                 only) on demand by Government . 

2.  We                                                                            do hereby undertake to pay the (Indicate the name of the 

Bank) amount due and payable under this Guarantee without any demur, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the said contractor 

(s). Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs 

.                   _ (Rupees   
_________________________________________________________________only) 

3.   We the said bank undertake to pay to the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 

thereto, our liability under this present being absolute and unequivocal. 

4. The payment so made by us under this bond shall be valid discharge of our liability for payment thereunder 

and the contractor (s) shall have no claim against us for making such payment. 

5.  We                                                further agree that the guarantee herein contained (Indicate the name of  Bank)  
shall  remain  in  full  force  and  effect  during  the  period  that  would  be  taken  for  the performance of the said 

agreement and it shall continue to be enforceable till all the   dues of the Go 

 

vernment under or by virtue of the said agreement have been fully paid, and its claims satisfied or discharged, or till 
Engineer-in- charge on behalf of the Government, certifies that the terms and conditions of the said Agreement have 

been fully and properly carried out be the said contractor (s) accordingly discharges this guarantee. 

6.   We                                                            further agree with the Government that the (Indicate the name of Bank) 

Government shall have the fullest liberty without our consent, and without affecting in any manner our 
obligations hereunder, to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor (s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Government against the said contractor (s) and to forebear or enforce any of the terms 
and conditions relating to the said agreement & we shall not be relieved from our liability by reasons of any such 

variation or extension being granted to the said contractor (s) or for any forbearance, act of omission on that part of 

the Government or any indulgence by the Government to the said contractor (s) or by any such matter or thing 

whatsoever which under the law relating to sureties would , but for this provision, have effect of so relieving us. 

7. The  guarantee  will  not  be  discharged  due  to the change  in  the  constitution of  the  Bank or  the contractor 
(s). 

8.  We                                                                    lastly undertake not to revoke this (Indicate the name of Bank) 

guarantee except with the previous consent of the Government in writing

9.  This guarantee shal be valid upto     unless extended  on  demand  by Government 

Notwithstanding anything mentioned above, our liability against this Guarantee is restricted to.

(Rs.    only)

and unless a claim in writing is lodged with us within six months of the date of expiry or the extended date of expiry 

of this Guarantee all our liabilities under the Guarantee shall stand discharged.

Dated the                                    day of    For    

 

 
   

 
(Indicate the name of bank) 


