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NOTICE INVITING TENDER 

 

S. No. Particular Remarks 

1.  Name of work 
Extension of area in front of issue counters at 

Blood bank, AIIMS- Jodhpur. 

2.  Tender No. 
AIIMS-JDH/EE/CIVIL/2023-24/04(Second 

Call) 

3.  
Stipulated time to complete 

the work 
60 days 

4.  Estimated Cost ₹. 9,13,441.00  

5.  Earnest Money Deposit ₹. 18, 270.00 

6.  Tender documents 
Download from following websites- 
www.aiimsjodhpur.edu.in 
http://eprocure.gov.in7 

7.  
Last date and time of online 

submission of tender 
07th August, 2023 upto 3.00 pm 

8.  
Last date and time of online 

submission of EMD 
07th August, 2023 upto 3.00 pm 

9.  
Date of online technical bid 

opening 
08th August, 2023 

 Bidders may please read carefully the notes given with the tender Notice.  

 

 

 

Executive Engineer (C) 

    AIIMS, Jodhpur. 

 

 

 

 

http://www.aiimsjodhpur.edu.in/
http://eprocure.gov.in/
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Definitions: 

(i) “Client” means The Director, AIIMS- Jodhpur.  

(ii) “Institute” means All India Institute of Medical Sciences, Jodhpur 

(iii) “Engineer-In-Charge” means Executive Engineer (Civil), AIIMS- Jodhpur. 

(iv) “Contractor / service provider / bidder” means the individual or the firm providing 

operation and maintenance services incorporated in the contract  

(v) “e-Tender” means Tender received from a Firm / Tenderer / Bidder.  

(vi) “e-Tenderer” means Bidder/ the Individual or Firm submitting Bids / Quotation / 

Tender  

(vii) “Goods” means the articles, material, fixtures, raw material, spares, instruments, 

machinery, equipment, industrial plant etc. which the contractor is required to be 

installed under the contract.   

(viii) “Work” means Extension of area in front of issue counters at Blood bank, AIIMS- 

Jodhpur covered under the contract.   

(ix) “Earnest Money Deposit” (EMD) means Bid Security/ monetary or financial guarantee 

to be furnished by a tenderer along with its tender.   

(x) “Contract” means the written agreement entered into between the Client and/or 

Contractor/ together with all the documents mentioned therein and including all 

attachments, annexure etc. therein.   

(xi) “Performance Guarantee or PG” means monetary or financial guarantee to be furnished 

by the successful tenderer for due Performance of the contract placed on it.  

(xii) “Security Deposit” means the amount deducted from the respective bills for works.  

(xiii) “Specification” means the document/standard that prescribes the requirement with 

which goods or service has to conform.   

(xiv) “Inspection” means activities such as measuring, examining, testing of the product or 

service and comparing the same with the specified requirement to determine 

conformity.   

(xv) “Day” means calendar day.  

  

Abbreviations: 

(i) “TE Document” means Tender Enquiry Document   

(ii) “NIT” means Notice Inviting Tenders.   

(iii) “EMD” means Earnest Money Deposit 

(iv)  “GCC” means General Conditions of Contract   

(v) “SCC” means Special Conditions of Contract   

(vi) “TS” means Technical Specifications  

(vii) “NSIC” means National Small Industries Corporation   

(viii)  “LSI” means Large Scale Industry   

(ix) “SSI” means Small Scale Industry   

(x)  “PBG” means Performance Bank Guarantee   

(xi) “GST” means Goods and Services Tax  

(xii)  “FOR” means Free on Rail  

(xiii) ” MOH&FW” means Ministry of Health & Family Welfare, Government of India   

(xiv) “EOT” means Extension of Time 
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NOTICE INVITING TENDER 

All India Institute of Medical Sciences (AIIMS), Jodhpur, Rajasthan, an apex healthcare 

institute established by an Act of Parliament of India under aegis of Ministry of Health & Family 

Welfare, Government of India, invites Percentage based Online bids in two bid system for the 

works pertains to Extension of area in front of issue counters at Blood bank, AIIMS- Jodhpur. 

 

Instructions for the Bidder/ the service provider: - 

1. Bids shall be submitted online only at CPPP website: 

https://eprocure.gov.in/eprocure/app.  

2. The complete bidding process is online. Bidders should be possession of valid Digital Signature 

Certificate (DSC) of class II or III for online submission of bids. Prior to bidding DSC need to be 

registered on the website mentioned above. For any assistance for e-bidding process, if 

required, bidder may contact to the helpdesk at 0291-2740741.  

3. Bidder/Service Providers are advised to follow the instructions provided in the 

‘Instructions to the service providers/Bidders for the e-submission of the bids online 

through the Central Public Procurement Portal for e-Procurement at 

https://eprocure.gov.in/eprocure/app’.  

Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 
 

4. Criteria of Eligibility: 

The contractor who fulfills the following requirements shall be eligible to apply, Joint ventures 

are not accepted: 

Three similar works each of value not less than 40% of the estimated cost put to Tender or Two 

similar works each of value not less than 60% of the estimated cost put to Tender or One 

similar works each of value not less than 80% of the estimated cost put to Tender within last 07 

years up to June-2023. 

Note: Completion certificate (along with documents of work done) has to be attached. 
 

“Similar works means Construction/Renovation of building works in which both 
Civil & Electrical works are included” 

5. Performance guarantee equal to 3% of the contract value is required to be submitted within      

07 days from the date of issue of notification of award. The same shall be valid for 180 days. 

6. An amount equals to 5% of amount billed shall be withhold being Security from the GST bills 

and released only after successful completion of works as per specifications/ norms.  

7. Turnover: Average annual financial turn over should be at least 50% of the estimated cost 

during the immediate last 3 Consecutive Financial Years. 

8. Earnest Money Deposit: The EMD amounting to ₹. 18,270.00 (Rupees Eighteen Thousand 

Two Hindered Seventy Only) shall be deposited in favour of “Äll India Institute of Medical 

Sciences, Jodhpur”, Payable at Jodhpur, the same will be allowed with validity up to 180 days 

and of any Scheduled Bank.   

https://eprocure.gov.in/eprocure/app
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 The Firms registered with Micro Small Medium Enterprises (MSME) / National Small 

Industries Corporation (NSIC) / OR Small-Scale Industries (SSI) are exempted to submit 

the EMD only (Copy of registration must be provided along with technical bid). No other 

relaxation shall be allowed.  

 The EMD, in case of unsuccessful Bidders shall be retained by AIIMS, Jodhpur till the 

finalization of the tender. No interest will be payable by AIIMS, Jodhpur on the EMD. 

 The Hard Copy of original instruments in respect of earnest money deposit must be 

delivered to the AIIMS, Jodhpur on or before the last date of submission of bid. The bid 

submitted without EMD will be summarily rejected.    

 

9. Submission of Tender:  

The tender shall be submitted online only in two parts, viz. Technical Bid and Financial Bid on 

CPP portal. The Tender Acceptance Certificate must be signed and submitted along with the 

documents before uploading.  

 The offers submitted by e-mail shall not be considered. No correspondence will be entertained 

in this matter. 

 

10. Tender documents: 

I. Technical Bid: 

The following documents are to be furnished by the bidder along with Technical Bid as per the 

tender document:  

a) Similar works Completion certificate (along with documents of work done) from Client 

Departments (Ref. Clause-4: Criteria of eligibility)  
b) Proof of EMD submitted or exemption under MSME registration. 
c) Copy of Income Tax Return Acknowledgement for last Three consecutive financial years. 
d) Certificate of Financial Turn over: At the time of submission of bid contractor should upload 

Certificate from CA mentioning Financial Turnover of last 3 consecutive financial years.  
e) Copy of PAN Card. 
f) Copy of GST Registration.  
g) Certificates as per Annexure-I to VI. 

 
II. Financial Bid  

a) Price bid Form [As per Annexure-VIII duly filled and signed] – Price must be quoted as 
per format specified; failing which tender shall be summarily rejected. 
 
 
 

Executive Engineer (C) 

    AIIMS, Jodhpur. 
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GENERAL CONDITIONS OF CONTRACT 
CLAUSE 1 

Performance Guarantee  

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for its 

proper performance of the contract agreement, (not withstanding and/or without prejudice to 

any other provisions in the contract) within period specified in performa of Schedule from the 

date of issue of letter of acceptance. This period can be further extended by the Engineer-in-

Charge up to a maximum period as specified in performa of schedule on written request of the 

contractor stating the reason for delays in procuring the Performance Guarantee, to the 

satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Performance 

Guarantee by any scheduled bank or Government Securities or Fixed Deposit Receipts or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor 

to the Government as part of the performance guarantee and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional security to the 

Government to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 

60 days beyond that. In case the time for completion of work gets enlarged, the contractor 

shall get the validity of Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, without any interest.  

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the Executive Director, AIIMS, Jodhpur is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract agreement) in 

the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as   described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 

b. Failure by the contractor to pay the Client any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by Engineer-in-Charge. 

(iv)  In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Executive Director, AIIMS- Jodhpur. 

CLAUSE 2 

Compensation for delay  

If the contractor fails to complete the work within stipulated time of completion or approved 

extension of time and clear the site on or before the contract or extended date of completion, he 

shall, without prejudice to any other right or remedy available under the law to the Government 

on account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the authority specified in performa of schedule (whose decision in writing shall 

be final and binding) may decide on the amount of tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. This will also apply to items or group of items for which a separate 

period of completion has been specified. 

(a) Compensation for delay of work @ 1.5 % per month of delay to be computed on per day basis.  



AIIMS-JDH/EE/CIVIL/2023-24/04(Second Call)      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 8 of 40 

 

Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group 

of items of work for which a separate period of completion is originally given. The amount of 

compensation may be adjusted or set-off against any sum payable to the Contractor under this or 

any other contract with the Government. In case, the contractor does not achieve a particular 

milestone mentioned in performa of schedule the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of Extension of Time. 

With-holding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount 

CLAUSE 2A 

When Contract can be Determined: - 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-workman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf by 

the Engineer-in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity Agreement. 



AIIMS-JDH/EE/CIVIL/2023-24/04(Second Call)      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 9 of 40 

 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Engineer –in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Director, AIIMS, Jodhpur shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. And 

in case action is taken under any of the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to be paid 

the value so certified. 

 

CLAUSE 3 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one month whichever is higher, either party 

may close the contract. In case contractor wants to close the contract, he shall give notice to the 

department stating the failure on the part of department. In such eventuality, the decision for 

refund of Performance Guarantee shall be of the Executive Director, AIIMS- Jodhpur and final & 

binding on the contractor. 
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CLAUSE-4 

Contractor Liable to pay compensation even if action not taken under CLAUSE-3: - 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work/or any part 

thereof, paying or allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such tools, plant, materials, or stores from the premises (within a time 

to be specified in such notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by 

auction or private sale on account of the contractor and his risk in all respects and the certificate of 

the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

 

CLAUSE 5 

Time and Extension for Delay: - 

The time allowed for execution of the Works as specified in the performa of schedule or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution of the 

works shall commence from such time period as mentioned in performa of schedule or from the 

date of handing over of the site whichever is later. If the Contractor commits default in commencing 

the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 

 

CLAUSE 6  

Measurements of Work Done: - 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done. All measurement of all items having 

financial value shall be entered in Measurement Book and/or level field book so that a complete 

record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer- in-

Charge and the contractor or their representatives in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect with reason and 

signed by both the parties. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for measurements and recording levels. 
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Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available, then a mutually agreed method 

shall be followed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed. Otherwise, the same shall be deducted from the final bill or PG or SD.  

CLAUSE 7 

Payment- 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the authorized 

representative of Engineer-In-charge to the effect that the work has been completed.  The payment 

may be made on the basis of running payment mode but only in case of completion of atleast 50% 

of ordered work.  

 

CLAUSE 8 

Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge 

shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate of physical completion indicating defects 

(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, 

shall be issued. But no final certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangements required for his/their work people on the site in connection with the execution of the 

works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 

all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which 

the work is to be executed or of which he may have had possession for the purpose of the execution; 

thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the 

contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding, 

surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 

off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 

expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 

of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized 

by the sale thereof. 
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CLAUSE 9 
 (Payment of final bill) 

The final bill shall be submitted by the contractor in the same manner as specified in interim bill 
within as and when the physical completion of the work or within 10 days of the completion of 
work. No further claims shall be made by the contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified here in under, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 
authorized representative. 

 
CLAUSE 10 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and 
the contractor shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard specifications 
of Central Public Works Department specified in Performa of schedule or in any Bureau of Indian 
Standard or any other, published standard or code or, Schedule of Rates or any other printed 
publication referred to elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

 
CLAUSE 10A 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the Government The contractor shall, at his own 
expense and without delay, supply to the Engineer-in- Charge samples of materials to be used on 
the work and shall get these approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or referred to in the contract. 
The contractor shall, if required by the Engineer-in-Charge furnish proof, to the satisfaction of the 
Engineer-in- Charge that the materials so comply. The Contractor shall at his risk and cost submit 
the samples of materials to be tested or analyzed and shall not make use of or incorporate in the 
work any materials represented by the samples until the required tests or analysis have been made 
and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible for 
any claim or compensation either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing of materials. The contractor 
shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-in-
Charge may require for collecting, and preparing the required number of samples for such tests at 
such time and to such place or places as may be directed by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-In- Charge or his authorized representative(s) shall at all times have 
access to the works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance in obtaining the right to such access. The Engineer-
in-Charge shall have full powers to require the removal from the premises of all materials which in 
his opinion are not in accordance with the specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the 
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same without being answerable or accountable for any loss or damage that may happen or arise to 
such materials. The Engineer-in-Charge shall also have full powers to require other proper 
materials to be substituted thereof and in case of default, the Engineer-in-Charge may cause the 
same to be supplied and all costs which may attend such removal and substitution shall be borne 
by the Contractor. 

  
CLAUSE 11 
Deviation/Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 
works in case of non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions 
shall form part of the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified above as part 
of the works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided. 
The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 
follows 
In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus 
25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

 
A.  For Project and original works:  
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence 
of the item(s) claim rates, supported by proper analysis, for the work and the engineer-in-charge 
shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall 
be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage 
above/ below quoted contract amount. 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the 
prevailing market rate 
 
Deviation, Substituted Items, Pricing 
For Project and original works: 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para. 
If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 
If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
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shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 
 
Deviation, Deviated Quantities, Pricing 
For Project and original works: 
In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits laid down in peforma of schedule, the contractor may within fifteen days of receipt of order 
or occurrence of the excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed time 
limit of receipt of the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 
A.  For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in peforma of schedule, and the Engineer-in-Charge 
shall after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said period 
of fifteen days having regard to the market rates. 

 
Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. 
Tender, or necessary for proper execution of the item included in the Schedule of quantities or in 
the schedule of rates mentioned above, whether or not, specifically indicated in the description of 
the item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 
 
CLAUSE 12 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon reduce 
the scope of the works for any reason whatsoever and hence not require the whole any part of the 
works to be carried out, the Engineer-in-Charge shall give notice in writing that effect to the 
contractor and the contractor shall act accordingly in the matter shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor shall be paid at 
contract rates, full amount for works executed at site and, in addition, a reasonable amount as 
certified by the Engineer-in-Charge for the items hereunder mentioned which could not be utilized 
on the work to the full extent in view of the foreclosure. 
Government shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however Government shall be bound to take 
over the materials or such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by Government, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take into account purchase price, cost 
of transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the contractor. 
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Clause 13 
Carrying out part work at risk & cost of contractor 

If contractor: 
At any time makes default during currency of work or does not execute any part of the work with 
due diligence and continues to do so even after a notice in writing of 7 days in this respect from 
the Engineer-in-Charge; or Commits default in complying with any of the terms and conditions of 
the contract and does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) 
or items of work with individual dates of completion, on or before the date(s) so determined, and 
does not complete them within the period specified in the notice given in writing in that behalf by 
the Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor which have either accrued or 
accrue thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 

thereon; and/or 
(b)  Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor. 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work. 
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor’s materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. Any excess expenditure incurred or to be 
incurred by Government in completing the part work/ part incomplete work of any item(s) or the 
excess loss of damages suffered or may be suffered by Government as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to Government in law or 
per as agreement be recovered from any money due to the contractor on any account, and if such 
money is insufficient, the contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the provisions of the 
contract. 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract.  
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CLAUSE 14 
Suspension of Work 

(i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety thereof 
for any of the following reasons: 
(a) On account of any default on the part of the contractor or; 
(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor; or 
(c)  For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineering- Charge. 
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and; 
If the total period of all such suspensions in respect of an item or group of items or work for which 
a separate period of completion is specified in the contract exceeds thirty days, the contractor 
shall, in addition, be entitled to such compensation as the Engineer-in- Charge may consider 
reasonable in respect of salaries and/or wages paid by the contractor to his employees and labour 
at site, remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 
If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than 
three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, 
to proceed with the work or part thereof in regard to which progress has been suspended and if 
such permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by Government 
or where it affects whole of the works, as an abandonment of the works by Government, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment of 
the contract by Govern-ment, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries 
and/or wages paid by him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of 
the period of 3 months.  
 
CLAUSE 15 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-In-charge, his 
authorized subordinates in charge of the work and all the superior officers of the Institute and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly accredited in writing, 
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present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself. 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified 
inperforma of schedule may consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 
 
CLAUSE 16 
Contractor to supply tools & plants etc. 
The contractor shall provide at his own cost all materials, machinery, tools & plants required. In 
addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of the 
contract or referred to in these conditions or not, or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 
which under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary for the purpose 
of setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 
 
CLAUSE 17 
Work not to be sublet. Action in case of solvency 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or any 
of his servants or agent to any public officer or person in the employ of Government in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Director, 
AIIMS, Jodhpur shall have power to adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted, the consequences specified in the said 
Clause 3 shall ensue. 
 
CLAUSE 18 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 19 
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineering-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
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aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the preceding clauses. 
 
CLAUSE 20 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 
 
CLAUSE 21 
Settlement of Disputes & Arbitration 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter: 
If the contractor considers any work demanded of him to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge 
on any matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable, he shall promptly within 15 days request the Engineer-in-Charge in writing for 
written instruction or decision. Thereupon, the Engineer-in-Charge shall give his written 
instructions or decision within a period of one month from the receipt of the contractor’s letter. 
If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid 
period or if the contractor is dissatisfied with the instructions or decision of the Engineer-in-
Charge, the contractor may, within 15 days of the receipt of Engineer-in-Charge decision, appeal 
to the Director AIIMS, Jodhpur who shall afford an opportunity to the contractor to be heard, if 
the latter so desires, and to offer evidence in support of his appeal. The Director AIIMS, Jodhpur 
shall give his decision within 30 days of receipt of contractor’s appeal. If the contractor is 
dissatisfied with the decision of the Director AIIMS, Jodhpur  the contractor may within 30 days 
from the receipt of the Director AIIMS, Jodhpur decision, appeal before the Dispute Redressal 
Committee (DRC) along with a list of disputes with amounts claimed in respect of each such 
dispute and giving reference to the rejection of his disputes by the Director AIIMS, Jodhpur .The 
Dispute Redressal Committee (DRC) shall give his decision within a period of 90 days from the 
receipt of Contractor’s appeal. The constitution of Dispute Redressal Committee (DRC) shall be as 
indicated in performa of schedule. If the Dispute Redressal Committee (DRC) fails to give his 
decision within the aforesaid period or any party is dissatisfied with the decision of Dispute 
Redressal Committee (DRC), then either party may within a period of 30 days from the receipt of 
the decision of Dispute Redressal Committee (DRC), give notice to the Director AIIMS, Jodhpur for 
appointment of arbitrator on prescribed proforma as per Appendix XV, failing which the said 
decision shall be final binding and conclusive and not referable to adjudication by the arbitrator. 
It is a term of contract that each party invoking arbitration must exhaust the aforesaid 
mechanism of settlement of claims/disputes prior to invoking arbitration. 
Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above, 
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator 
appointed by the Director AIIMS, Jodhpur, in charge of the work. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
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whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his predecessor. 
      It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of 
arbitrator and giving reference to the rejection by the Director AIIMS, Jodhpur of the appeal. 
It is also a term of this contract that no person, other than a person appointed by such Director 
AIIMS, Jodhpur, as aforesaid, should act as arbitrator and if for any reason that is not possible, 
the matter shall not be referred to arbitration at all. 
      It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 
receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, the 
claim of the contractor shall be deemed to have been waived and absolutely barred and the 
Government shall be discharged and released of all liabilities under the contract in respect of 
these claims. 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the 
rules made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and 
claim referred to him and in all cases where the total amount of the claims by any party exceeds 
Rs. 1,00,000/-, the arbitrator shall give reasons for the award. 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
claims and counter statement of claims. The venue of the arbitration shall be such place as may 
be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required 
to be paid before the award is made and published, be paid half and half by each of the parties. 
The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in 
the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
 
CLAUSE 22 
Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the Director, AIIMS, Jodhpur against 
any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under  or  action 
brought against Government in respect of any such matters as aforesaid, the contractor  shall be 
immediately notified thereof and the contractor shall be at liberty, at his      own expense, to settle 
any dispute or to conduct any litigation that may arise therefrom provided that the contractor 
shall not be liable to indemnify the Director, AIIMS, Jodhpur if the  infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 
 
CLAUSE 23 
Action where no Specifications are specified 
In the case of any class of work for which there is no such specifications as referred to in Clause 
11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications / CPWD specifications. In case there are no such specifications in Bureau of Indian 
Standards Specifications / CPWD specifications, the work shall be carried out as per 
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manufacturers’ specifications, if not available then as per any of the government specifications. In 
case there are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 24 
Withholding and lien in respect of sum due from contractor 
Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
or against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold 
and also have a lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, the Engineering- Charge or the 
Government shall be entitled to withhold the security deposit, if any, furnished as the case may be 
and also have a lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the Government shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which may at any time thereafter become payable 
to the contractor under the same contract or any other contract with the Engineer-in-Charge of 
the Government or any contracting person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above by the Engineer-in-Charge or Government will be kept withheld or 
retained as such by the Engineer-in-Charge or Government till the claim arising out of or under 
the contract is determined by the arbitrator(if the contract is governed by the arbitration clause) 
by the competent court, as the case may be and that the contractor will have no claim for interest 
or damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this clause, where 
the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
Government shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any partner/limited 
company as the case may be, whether in his individual capacity or otherwise 
Government shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or 
any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) of 
this clause or in any other manner legally permissible; and if it is found that the contractor was 
paid less than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by Government to the contractor, 
without any interest thereon whatsoever. 
 
CLAUSE 25  
Lien in respect of claims in other Contracts 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such by 
the Engineer-in-Charge or the Government or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
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CLAUSE 26 
Levy/Taxes payable by Contractor 

GST shall be paid to the contractor on actual basis after submission of GST invoice. Any other 
taxes or duties shall be borne by the contractor only and it will not be entertained by AIIMS- 
Jodhpur. 
 
CLAUSE 27 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-In-charge on behalf of the Director, AIIMS, Jodhpur shall have the option of terminating 
the contract without compensation to the contractor. 
 
CLAUSE 28 
If relative working in AIIMS, Jodhpur then the contractor not allowed to tender. 
The contractor shall not be permitted to tender for works in the AIIMS, Jodhpur (Division in case 

of contractors of Horticulture/Nursery categories) responsible for award and execution of 
contracts in which his near relative is posted as Divisional Accountant or as an officer in any 
capacity between the grades of the Executive Engineer and Junior Engineer (both inclusive). He 
shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Gazetted Officer in the AIIMS, 
Jodhpur. Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this Department. If however the contractor is registered in 
any other department, he shall be debarred from tendering in AIIMS, Jodhpur for any breach of 
this condition. 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 
 
CLAUSE 29 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of Gazetted rank or other Gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from government service 
without the previous permission of Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of India as aforesaid, before submission of 
the tender or engagement in the contractor’s service, as the case may be. 
 
CLAUSE 30 
Return of material & recovery for excess material issued. 
Over the theoretical quantities of materials so computed a variation shall be allowed as specified. 
The difference in the net quantities of material actually issued to the contractor and the 
theoretical quantities including such authorized variation, if not returned by the contractor or if 
not fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the issue of 
written notice by the Engineer-in-charge to this effect shall be recovered at the rates specified in 
performa of schedule, without prejudice to the provision of the relevant conditions regarding 
return of materials governing the contract. Decision of Engineer-in-Charge in regard to theoretical 
quantities of materials, which should have been actually used as per the Annexure of the standard 
schedule of rates and recovery at rates specified in performa of schedule, shall be final & binding 
on the contractor. The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 
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CLAUSE 31 
Compensation during warlike / lockdown situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 
to that effect obtained. In the event of the work or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation upto the value of the work originally executed before 
being damaged or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Divisional Officer upto 

Rs. 5,000/- and by the Executive Engineer concerned for a higher amount. The contractor shall be 
paid for the damages/destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The certificate of 
the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in consequence of hostilities 
or warlike operations (a) unless the contractor had taken all such precautions against air raid as 
are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
For any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work In the event    of the contractor 
having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 
completion as is considered reasonable by the Divisional Officer. 
 
CLAUSE 32 
Return of security deposit 
The security deposit being deducted / withhold from the contractor’s bill. The SD will only be 
refunded to the contractor after completion of the work by the contractor in all respect as per all 
the clauses of GCC and release of Performance Guarantee as per the decision of the Executive 
Director, AIIMS- Jodhpur. 
 
CLAUSE 33 
Miscellaneous 

a) Safety Regulations: Contractor shall be fully responsible for the safety of his Employees/ 
Visitors/ Contract Labour/Sub- Contractors Labour. 

b) Labour Laws: The Contractor shall strictly adhere to all labour laws prevailing in the region. 
The contractor shall make timely payment of wages of his labour and the wages paid to the 
labour shall be equal to or more than the minimum wage at the time of payment. The 
Contractor shall comply with all applicable labour legislation. 

c) By-Laws of Statutory Authorities: The Contractor and his labour shall not violate 
municipal/sanitation/health or any other byelaws. 

d) General Lighting and Securities: The Contractor shall, throughout the execution, completion 
and remedying of the defects, provide and maintain at his own cost all lights, guards, fencing, 
warning signs and watching, when and where necessary or recommended by the Engineer-In-
Charge or by any duly constituted authority for the protection, of the work or for the safety and 
convenience of the public or others. 
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e) Definition of “and”, “or”, “and/or”: The terms “and”, “or”, “and/or” used in the content with 
description or enumeration of two or more items or components of work or documentation or 
anything similar shall mean as relevant and applicable to the text. 

f) The contractor shall co-operate with other agencies in the same project, compare plans, 
specifications and the time schedules and so arrange his work that there will no interference. 
The Contractor shall forward to the Engineer-In-Charge all correspondences and drawings 
exchanged.  

g) However, the Contractor shall afford necessary facilities to execute the work simultaneously    
with other agencies executing the works for the same project. AIIMS- Jodhpur shall entertain 
no claim on this account.            

h) The Director, AIIMS-Jodhpur, reserve the right to accept or reject any or all the bidders without 
assigning any reasons, no bidder shall have any cause of action or claim against the AIIMS-
Jodhpur for rejection of his bids.  

 
    

Executive Engineer (C) 

    AIIMS, Jodhpur. 
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SPECIAL CONDITIONS FOR HVAC WORKS 

1) S.I.T.C. of modular type Variable Refrigerant Flow/Variable Refrigerant Volume system at 

AIIMS campus Jodhpur. 

 

2) To execute all incidental work at site including all material supply at site required in the 

technical specifications.  

 

3) All electrical work connected with HVAC such as cables, control panel, electric panels 

etc., erection at site for all manufactured items at works and also items fabricated at site 

under contractor scope. 

 

4) Performance testing at the site of complete HVAC system as per various technical 

requirements. The whole system shall be tested as per specifications given elsewhere and 

complete test data shall be furnished on prescribed data sheet. 

 

5) To air-condition the proposed area, following design parameters have been assumed: 

Outside Design Condition 

DESIGN DATA DB Deg C WB Deg C 

SUMMER 48 (118.4 Deg F) 25.0 (77.0 Deg F) 

MONSOON 43.0 (109.40 Deg F) 26.7 (80.0 Deg F) 

Inside Design Condition 

Room Temperature 24±1 deg °C RH : 50-55% 

Lighting Load As per use of area 

Equipment Load 

Fresh Air As per ASHRAE Standard 62.1 

 

6) All civil works shall be done by the contractor within the quoted rates of the contractor 

for each item and without any extra charge to the department. Making opening in 

walls/floors/ceilings for taking out cables / piping etc., and making them good. 

Foundation for equipment if required. Making openings in walls/floors/ceilings for 

grouting supports for cables/piping work and grouting of supports. Making necessary 

frames in walls/ceilings for fixing.  

 

7) The contractor shall furnish complete "technical data" on the equipment offered by him 

as required under the heading "technical data". 

 

8) The contractor shall guarantee that the air conditioning system shall maintain the 

designed inside Temperature within +2° F tolerance and shall not exceed the specified 

limit at any point in the given area. 

 

9) The contractor shall guarantee that the capacity of various components as well as the 

whole system shall not be less than the specified capacity. 

 

10) The contractor shall ensure that the system shall be free of vibrations and disturbing 

sounds. 
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11) The contractor shall guarantee the consumption of power within the designed Limits on 

hourly basis 

 

12) Noise criterion for all air conditioned spaces shall be as per NBC-2016/CPWD-2017 OR 

ECBC- 2017. 

 

13) If the complete work/equipment or any portion thereof before it is taken over is found 

defective or fails to fulfil, the intent of the specifications, the contractor shall, on receipt 

of a written notice from the E-I-C forth with make good the defective work/equipment. 

The contractor will be responsible to rectify the defective work/equipment within a 

stipulated time mentioned in the written notice, or replace the equipment at no extra cost 

to the department. The E-I-C shall have the right to operate all equipment’s in any 

operating condition, whether or not such equipment’s have been accepted as complete 

and satisfactory. Repairs and alterations shall be made at such times and as directed by 

the department. 

 

14) During erection the contractor shall at all times keep the working and storage areas free 

from waste or rubbish. On completion of erection he shall remove all temporary 

structures, debris and leave the premises clean to the full satisfaction of the department. 

 

15) Rates for each of the items of Schedule of Quantity shall be firm and consolidated for the 

equipment delivered, installed, commissioned and tested at site including all taxes and 

levies. Prices shall remain firm and free from variation due to rise and fall in the cost of 

material equipment’s. Labour or any other reason whatsoever due to changes in 

statutory rules and regulations so far as admissible under the conditions of the contract. 

 

Executive Engineer (C) 

    AIIMS, Jodhpur. 
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’ 

Schedule of quantities (Enclosed) 

 

SCHEDULE ‘B’ 

Reference to General Conditions of contract  General Conditions of Contracts 

2020 (amended up to date) 

NAME OF WORK: EXTENSION OF AREA IN FRONT OF ISSUE COUNTERS AT BLOOD 

BANK, AIIMS- JODHPUR. 

 

i. Estimated cost of work   : ₹.  9,11,441/- 

 

ii. Earnest Money Deposit   :  ₹. 18, 270.00 

 

iii. Performance Guarantee    : 3 % of contract value. 

 

iv. Security deposit    : 5% of respective bill/s 

SCHEDULE ‘C’ 

General Rules & Directions  

Definitions:  

i. Officer inviting tender    Executive Engineer (Civil), AIIMS- Jodhpur 

 

ii. Engineer-in-Charge     Executive Engineer (Civil), AIIMS- Jodhpur 

 

iii. Accepting Authority    The Executive Director, AIIMS- Jodhpur

  

iv. Standard Schedule of Rates    DSR-2022 & prevailing market rates 

 

v. Standard CPWD contract Form  Modified & Corrected up to date 

GCC 2014 CPWD form 7/8 

Clause 1 

(i) Time allowed for submission of Performance 

Guarantee from the date of issue of letter of acceptance 07 days 

 

(ii) Maximum allowable extension with late fee @0.1%  

per day of performance guarantee amount beyond the 

 period (provided in i) above     03 days 

 

Clause 2 

Authority for fixing compensation under Clause 2 The Executive Director,  

AIIMS- Jodhpur 
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Clause 2A 

Whether Clause 2A shall applicable     Yes 

 

Clause 5 

Number of days from the date of issue of letter of 

acceptance for reckoning date of start     15 days  

 

Authority to Decide: 

(i) Extension of time:   

Beyond stipulated Date of Completion  Superintending Engineer, AIIMS- Jodhpur 

  

(ii) Shifting of date of start in case of delay  Superintending Engineer, AIIMS-  Jodhpur  

in handing over of site 

 

Clause 10 

Specification to be followed for  Bureau of Indian Standards / CPWD 

execution of work  Specifications for Works with up to date 

correction slips till last date of submission of 

tender. 

Clause 11 

Deviation limit beyond which deviation  

/ variation clauses shall apply for work  ……….1.5 times of tendered amount……. 

 

Clause 16 
List of mandatory machinery tools & plants       As per work requirement and directions of 
to be directions deployed by the contractor        Engineer –in-Charge. 
-at site: 
 

Clause 21 
Constitution of Dispute Redressal          DRC shall constitute One Chairman 
Committee (DRC):                                       and Two Members   

 

Executive Engineer (C) 

    AIIMS, Jodhpur   
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TECHNICAL SPECIFICATIONS 

S. No. Description of Item Unit Qty. 

Subhead-A:  Civil Works 

1.  

Providing and fixing aluminium work for doors, windows, ventilators and 

partitions with extruded built up standard tubular sections/ appropriate Z 

sections and other sections of approved make conforming to IS: 733 and IS: 

1285, fixing with dash fasteners of required dia. and size, including 

necessary filling up the gaps at junctions, i.e. at top, bottom and sides with 

required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be 

smooth, rust free, straight, mitred and jointed mechanically wherever 

required including cleat angle, Aluminium snap beading for glazing / pC.P. 

brass / stainless steel screws, all complete as per architectural drawings 

and the directions of Engineer-in-charge. (Glazing, panelling and dash 

fasteners  to be paid for separately) : For fixed portion : Powder coated 

aluminium (minimum thickness of powder coating 50 micron) 

kg 472.50 

2.  

For shutters of doors, windows & ventilators including providing and fixing 

hinges/ pivots and making provision for fixing of fittings wherever required 

including the cost of EPDM rubber / neoprene gasket required (Fittings shall 

be paid for separately) : Powder coated aluminium (minimum thickness of 

powder coating 50 micron) 

kg 69.38 

3.  

Providing and fixing 12 mm thick prelaminated particle board flat pressed 

three layer or graded wood particle board conforming to IS: 12823 Grade l 

Type ll, in panelling fixed in aluminum doors, windows shutters and 

partition frames with C.P. brass / stainless steel screws etc. complete as per 

architectural drawings and directions of engineer-in-charge. Pre-laminated 

particle board with decorative lamination on both sides 

Sqm 

 

17.48 

 

4.  

Providing and fixing glazing in aluminium door, window, ventilator shutters 

and partitions etc. with EPDM rubber / neoprene gasket etc. complete as 

per the architectural drawings and the directions of engineer-in-charge. 

(Cost of aluminium snap beading shall be paid in basic item): With float 

glass panes of 5 mm thickness (weight not less than 12.50 kg/ sqm)  

Sqm 

 

47.50 

 

5.  
Providing and fixing aluminium handles, ISI marked, anodised (anodic 

coating not less than grade AC 10 as per IS : 1868) transparent or dyed to 

required colour or shade, with necessary screws etc. complete : 125 mm 

Each 8.00 

6.  
Providing and fixing bright finished 100 mm mortice lock with 6 levers 

without pair of handles of approved quality for aluminium door, with 

necessary screws etc complete as per direction of Engineer- in-charge  

Each 
2.00 

 

7.  

For shutters of doors, windows & ventilators including providing and fixing 

hinges/ pivots and making provision for fixing of fittings wherever required 

including the cost of EPDM rubber / neoprene gasket required (Fittings shall 

be paid for separately): Powder coated aluminium (minimum thickness of 

powder coating 50 micron) 

Sqm 

 

56.14 
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8.  

Providing and fixing double action hydraulic floor spring of approved brand 

and manufacture conforming to IS : 6315, having brand logo embossed on 

the body / plate with double spring mechanism and door weight upto 125 

kg, for doors, including cost of cutting floors, embedding in floors as 

required and making good the same matching to the existing floor finishing 

and cover plates with brass pivot and single piece M.S. sheet outer box with 

slide plate etc. complete as per the direction of Engineer-in-charge. With 

brass cover plate minimum 1.25 mm thickness 

Each 

 

4.00 

 

9.  

Filling the gap in between aluminium/ stone/ wood frame and adjacent 

RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum work by providing 

weather/structural non sag elastomeric PU sealant over backer rod of 

approved quality as per architectural drawings and direction of Engineer-in-

charge complete. Upto 10 mm depth and 10 mm width 

Meter 

 

66.00 

 

10.  

Providing and fixing 18 mm thick gang saw cut, mirror polished, 

premoulded and prepolished, machine cut for kitchen platforms, vanity 

counters, window sills, facias and similar locations of required size, 

approved shade, colour and texture laid over 20 mm thick base cement 

mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement, 

mixed with matching pigment, epoxy touch ups, including rubbing, curing, 

moulding and polishing to edges to give high gloss finish etc. complete at all 

levels: Granite stone slab colour black, Cherry/Ruby red. Area of slab over 

0.50 sqm.  

Sqm 

 

19.20 

 

11.  
Providing edge moulding to 18 mm thick marble stone counters, Vanities 

etc., including machine polishing to edge to give high gloss finish etc. 

complete as per design approved by Engineer-in-Charge. Granite work 

Meter 50.00 

Subhead-B:  Electrical Works 

12.  

Wiring for light point / Fan point / exhaust fan point/call bell point with 

1.5sqmm FRLS PVC insulated cooper conductor single core cable in 

surfaace / recessed medium class PVC conduit, with modular switch, 

modular plate, suitbale size GI box and earthing the point with 1.5sqmm 

FRLS PVC insulated copper conductor single core cable etc. as required. 

Group-C 

point 4.00 

13.  

Wiring for light / power point with 2x4 sqmm FRLS PVC insulated cooper 

conductor single core cable in surface / recessed medium class PVC 

conduit, alongwith 1 no. 4sqmm FRLS PVC insulated copper conductor 

single core cable for loop earthing etc. as required. 

meter 90.00 

14.  

Wiring for light / power point with 4x4 sqmm FRLS PVC insulated cooper 

conductor single core cable in surface / recessed medium class PVC 

conduit, alongwith 2 nos. 4sqmm FRLS PVC insulated copper conductor 

single core cable for loop earthing etc. as required. 

meter 90.00 

15.  
Supplying and fixings following size modular switch / socket on existing 

modular plate & switch box including connection but excluding cover plate  

etc. as required 

  



AIIMS-JDH/EE/CIVIL/2023-24/04(Second Call)      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 30 of 40 

 

A 5/6A switch  each 2.00 

B 15/16 A switch each 4.00 

C 3-pin 5/6A socket outlet each 6.00 

D 6-pin 15/16A socket outlet each 4.00 

16.  
Supplying and fixing modular base and cover plate on the existing modular 

boxes etc. as required  
  

A 6 module each 2.00 

B 8 module each 2.00 

17.  
Installation, testing, Commissioning of wall bracket/ ceiling fittings of all 

sizes and shapes contain upto GLS / CFL / LED lamps as per fitting, 

complete with all accessories including connections etc. as required. 

each 4.00 

18.  

Supplying & fixing 25Amps rating, 415VAC, 10kA, "C" curve, miniature 

circuit breaker suitable for inductive load of following pole in the existing 

MCB DB complete with connections, testing and commissioning etc. as 

required. Triple pole 

each 1.00 

19.  Supplying and fixing following modules, PVC box etc. as required    

A 6 module each 2.00 

B 8 module each 2.00 

20.  Supplying of 20 Watt (1feet x 1feet) LED panel each 4.00 

Subhead-C:  Air conditioning Works 

21.  

Variable Refrigerant Volume air cooled Outdoor units suitable for cooling 

and heating, having all hermetically sealed inverter type Scroll 

Compressor(s), minimum two compressors for above 14HP modules, 

microprocessor based Controller, top discharge type condensing unit(s), with 

R410A Refrigerant, vibration isolators, with suitable foundation etc. 

complete as required. The unit shall deliver the rated capacity at AHRI 

conditions and work even at 50°C ambient temperature without tripping. 

The unit shall be suitable to work on 400V+/-10%, 3Phase, 50HzAC power 

supply. The unit shall be filled with first charge of the refrigerant and ready 

for use as required. The COP at AHRI conditions shall not be less than 3.1 

and IEER not less than 6.5.  

Per 

HP 
8.00 

22.  

4-way flow VRV/VRF Cassette Type Indoor ceiling mounted unit equipped 

with synthetic washable media pre-filter, fan section with low noise 

fan/dynamically balanced blower, multispeed motor, coil section with DX 

Copper coil, electronic expansion valve, outer cabinet, drain pump, grill, 

necessary supports, vibration isolation, cord less remote control etc., 

suitable for operation on single phase 230V±10%, 50HzAC supply, complete 
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as required. The unit shall have automatic force shut down provision in case 

of fire on receiving signal from BMS System. The cooling capacity of indoor 

unit will be at air inlet conditions of 27Degree CDB and 19 Degree CWB 

temperature. 

a. 2.8 TR   

23.  

Soft/hard drawn copper refrigerant piping for VRV/VRF system, complete 

with fittings, with suitable adjustable ring type hanger supports, 

jointing/brazing including accessories, insulated with XPLE Class-O tubular 

insulation/with Class O closed cell elastomeric nitrile rubber tubular sleeves 

sections of specified thickness for Suction and Liquid lines, all accessories 

as per specifications etc. as required, including vaccumiazation and Nitrogen 

testing 

  

a. 
22.2 mm dia (OD) (Hard drawn) with tube thickness 1.2mm with 19 mm 

thick insulation 
Mtr. 40 

b. 
9.5 mm dia(OD) (Soft drawn) with tube thickness1.2mm with19mm thick 

insulation 
Mtr. 53 

c 
15.86mm dia (OD)(Soft drawn) with tube thickness 1.2mm with19mm thick 

insulation 
Mtr. 13 

24.  

Supplying & Fixing of control cum transmission wiring/power/control 

cabling of 3 crore x 1.5 sqmm copper in suitable conduits between indoor 

and outdoor units and cardless remote control etc as reqd (Make - R.R. 

Kabel/Finolex/Havells) 

Mtr. 60 

25.  
Providing and fixing 40mm dia UPVC drain pipe for indoor units including 

cutting, jointing and clamping etc as required 
Mtr. 20 

Approved make for Aluminium: Hindalco / Jindal 

Approved make for glass: Modi / SaintGobin 

Approved make for Wire: RRKabel/ Polycab / Finolex. 

Approved make for Conduit: AKG / BEC /Precision / Polycab. 

Approved make for Switch, Socket & related accessories: Northwest / Legrand / MK 

Approved make for Lights: Philips / Bajaj / Crompton / Havells 

Approved make for VRV A.C (Outdoor/Indoor/Remote Control/Y Joint): Daikin / Hitachi/   
Mitshubishi Electric/O 
General, L.G. 

Approved make for Copper Refrigerant Piping: Rajco / Mandev / Totaline/Kwality Tubes/Shree 
Shyam 

Approved make for Nitrile Rubber Insulation Armaflex/Aeroflex/K Flex/Eurobatex/ Superlon 
(Drain Pipe / Refrigerant Pipe Insulation) 
 
Approved make for UPVC drain pipe: Supreme/Finolex/Astral/Ashirvad 
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Approved make for Multicore Copper Flexible Cable: Finolex/Polycab/RR Kabel/KEI 

 
Approved make for Two-way pressure Siemens/Danfoss/Belimo 
independent balancing & control valve: 
 

Approved make for Adhesive for insulation: Pidilite/Superlon/Armacell 

 
Approved make for Auto air vent: Zoloto/Rapid cool/Emerald/Cimberio 
 

Approved make for Cement: ACC / Ambuja / Bangur /Birla / Grasim / JKCement/ IndiaCement 

/Ultratech / ShriCement / Prism / Wonder 

 Note: In case of non-available / alteration of any make of any item decision of Engineer-In-Charge 
shall be final and binding on the contractor.   

 

Executive Engineer (C) 

AIIMS, Jodhpur   



AIIMS-JDH/EE/CIVIL/2023-24/04(Second Call)      AIIMS, JODHPUR 

AIIMS- Jodhpur   Page 33 of 40 

 

ANNEXURE - I 
 

Name of Firm/Contractor/Supplier 
  

 

Complete Address &  

Telephone No. 

 

  

 

Name of Proprietor/Partner/Managing 

Director/Director. 

 

 

Phone No:- 

Mobile No:- 

Email id:-  

 

 

Name and address of service centre nearby 

Jodhpur. 

 

 

Whether the firm is a registered firm 

Yes/No (attached copy of certificate). 

 

 

PAN No. 

(Enclose the attested copy of PAN Card). 

 

 

GST No.  

(Enclose the attested copy of VAT Certificate). 
 

Whether the firm has enclosed the Bank 

Draft/Pay Order/Banker’s cheque of Earnest 

Money Deposit. 

 

 

Whether the Firm/Agency has signed each and 

every page of Tender/NIT. 
 

Any other information, if necessary.  
 

 

 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 
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ANNEXURE - II 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN 

YEARS ENDING LAST DAY OF THE MONTH ENDING JUNE-2023. 

 

S

. 

N

o 

Name of 

Work/ 

project 

locati
on 

Owner 

or 

sponsorin

g 

organizati

on 

Cost 

of 

work 

in 

lakh 

Date of 

comme

ncemen

t 

as per 

contra

ct 

Stipulat

ed 

date of 

complet

ion 

Actu

al 

date of 

complet

ion 

Litigation 

/ 
arbitration 
pending/ 

in 
progress 

with 

details * 

No. & 
Date of 

completio
n 

certificate 
attached. 

 

Rema
rks, 

if any 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 

 

 

  

 

 

 

 

       

           

           

           

 

 Indicate gross amount claimed and amount awarded by the Arbitrator 

 Note: Completion Certificate from Clint to be attached. 

 

Date:        Name    : 

Place:        Business Address : 

Signature of Bidder :  

Seal of the Bidder : 
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ANNEXURE - III 

 
COMPLETION / PERFORMANCE CERTIFICATE 

 

1.  Name of Work 
 

 

 

2.  Agreement no. / Word order no.   

 

3.  Date of issue of work order  

 

4.  Name of the contractor Agency 
 

 

 

5.  
Stipulated date of commencement 

of work as per agreement 
 

 

6.  Tendered value of work  

 

7.  Completion cost of work  

8.  
Stipulated date of completion of 

work as per agreement 
 

 

9.  Actual date of completion of work  

 

Certified that the work has been completed satisfactory within the stipulated date of 

completion. There are no defects apparent and M/s. ______________________________ has 

completed all the works as per agreement. 

 

Note:  

 The above completion certificate shall be issued on the letter head of concerning 
client department. 

 

 

Signature of Authorized officer (with designation) 
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ANNEXURE - IV 

FINANCIAL INFORMATION 

Financial Analysis - Details to be furnished duly supported by figures in balance 

sheet/profit & loss account duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income Tax Department (Copies to be attached). 

 

i. Gross Annual Turn Over 

Descriptions 2019-20 2020-21 2021-22 

Gross Annual Turn Over 
 

 

 

 

 

 

 

 

 

 

 

 

Average turn-over of three 

years 
 

 

 

Signature of Bidder(S) with Seal 

 

 

 
Signature of Chartered Accountant with Seal 
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ANNEXURE – V 
TENDER ACCEPTANCE FORM 

(On letter head of company /firm) 

To, 

The Director, 

All India Institute of Medical Sciences, 

Jodhpur (Raj.)  

 

Ref.:  Your NIT No.: AIIMS-JDH/EE/CIVIL/2023-24/04(Second Call) due on 07-08-2023.  

I / We, the undersigned have examined the above mentioned Tender Enquiry Document, 

including amendment / corrigendum (if any), the receipt of which is hereby confirmed. We 

now offer to supply and deliver in conformity with your above referred document for the sum 

as shown in the Price Schedules (BoQ) uploaded herewith and made part of this bid. If our 

bid is accepted, we undertake to supply the items / services for which tender has been 

concluded, in accordance with the delivery schedule specified in the Schedule of 

Requirements. We further confirm that, if our bid is accepted, we shall provide you with a 

Performance Security of required amount in an acceptable form as mentioned in your NIT. 

We agree to keep our bid valid for acceptance as required in your NIT Document, read with 

modification, or for subsequently extended period, if any, agreed to by us. We also 

accordingly confirm to abide by this bid up to the aforesaid period and this bid may be 

accepted any time before the expiry of the aforesaid period. We further confirm that, until a 

formal Rate Contract is executed, this bid read with your written acceptance thereof within 

the aforesaid period shall constitute a binding contract between us. We further understand 

that you are not bound to accept the lowest or any bid you may receive against your above 

referred advertised tender enquiry. We confirm that we do not stand 

deregistered/banned/blacklisted by Central / State Govt. / Ministries / Departments. We 

confirm that we fully agree to the terms and conditions specified in above mentioned Tender 

Enquiry Document, including amendment / corrigendum if any.  

We hereby certify that if at any time, information furnished by us is proved to be false or 

incorrect; we are liable for any action as deemed fit by the institute in addition to forfeiture of 

the Performance Security / or any other action against us.  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to 

the notice of Department, then I/we shall be debarred for bidding in AIIMS organization in 

future forever. Also, if such a violation comes to the notice of the institute before date of start 

of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance 

Guarantee. (Scanned copy to be uploaded at the time of submission of bid) 

Name: ______________________________   

 

Business Address _____________________________________________________________  

   

Place: ___________________ 

Date: ____________________ 
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ANNEXURE –VI 

UNDERTAKING CERTIFICATE 
(To be submitted on Letter Head of the Company/Firm) 

 

I hereby certify that the above firm has not been ever blacklisted by any Central / State 

Government / Public Undertaking / Institute on any account. 

 

I also certify that firm will execute the work as per the specification given by Institute and 

also abide all the terms and conditions stipulated in tender. 

 

I also certify that the information given in the bid is true and correct in all aspects and if in 

any case at a later date it is found that any detail/s provided are false and incorrect, any 

contract given to the concern firm or participation may be summarily terminated at any 

stage, the firm will be blacklisted and Institute may have imposed any action as per NIT 

rules. 

 

 

 

Date:       Name    : 

Place:       Business Address    : 

 

Signature of Bidder :  

Seal of the Bidder    : 
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Check List 

S. 

No. 
Information for bidder Remarks 

Refer page 

no. of bid 

1.  Notice Inviting Tender (read & accepted) 
 

Yes / No 

 

2.  
Proof of EMD submitted or exemption under MSME registration 

(attached) 

 

Yes / No 

 

3.  

Whether three similar works each of value not less than 40% of 
the estimated cost put to the tender OR Two similar works 
each of value not less than 60% of the estimated cost put to 
Tender OR One similar works each of value not less than 80% 
of the estimated cost put to Tender (details attached)  

 

 

Yes / No 

 

4.  

Turnover: Average annual financial turn over should be at 

least 50% of the estimated cost during the immediate last 3 

consecutive financial years. (attached) 

 

Yes / No 

 

5.  
Copy of Income Tax Return Acknowledgement for last Three 
years statement (attached) Yes / No 

 

6.  Copy of PAN Card (attached) Yes / No  

7.  Copy of GST Registration (attached) Yes / No  

8.  General Conditions of Contract (read & accepted) 
 

Yes / No 

 

9.  Special Conditions of HVAC work(read & accepted)   

10.  Proforma of Schedules (read & accepted) 
 

Yes / No 

 

11.  Technical Specifications (read & accepted) Yes / No  

12.  Annexure- I (Details of Bidder/s)                 (filled & attached) Yes / No  

13.  
Annexure- II (Details of All Works of Similar Class)  

(filled & attached) 

 

Yes / No 

 

14.  
Annexure- III (Completion / Performance Certificate)  

(filled & attached) 

 

Yes / No 

 

15.  Supporting documents related to work (copy of PO) (attached) 
 

Yes / No 

 

16.  Annexure- IV (Financial Information)            (filled & attached) 
 

Yes / No 

 

17.  Annexure-V (Tender Acceptance Form)         (filled & attached) 
 

Yes / No 

 

18.  Annexure-VI (Undertaking Certificate)          (filled & attached) 
 

Yes / No 

 

19.  Check list filled                                            (filled & attached) Yes / No  

Date:         Name    : 

Place:           Business Address    : 

Signature of Bidder :  

Seal of the Bidder    : 
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FORMAT FOR PERFOMANCE SECURITY (GUARANTEE) 
(TO BE FURNISHED BY CONCERN BANK) 

 

1. In consideration of the Director, AIIMS, Jodhpur (hereinafter called “the Government “) having offered to 

accept the terms and conditions of the proposed agreement between ______________ and 

_______________________________ (hereinafter called “the said Contractor(s)”) for the work 

___________________________ (hereinafter called “the said agreement}” having agreed to production of an 

irrevocable Bank Guarantee for Rs. ___________ (Rupees _______________ only) as a security/guarantee 

from the contractor(s) for compliance of his obligation in accordance with the terms and conditions in the 

said agreement. 

We ___________________________ (hereinafter referred to as Bank) hereby (Indicate the name of the Bank) 

undertake to pay to the Government an amount not exceeding Rs. ________________ (Rupees 

________________________ only) on demand by Government. 

2. We _____________________________________ do hereby undertake to pay the (Indicate the name of the Bank) 

amount due and payable under this Guarantee without any demur, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to be due 

from the said contractor (s). Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs. __________________ 

(Rupees_______________________________________ only) 

3. We the said bank undertake to pay to the Government any money so demanded notwithstanding any 

dispute or disputes raised by the contractor (s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

4. The payment so made by us under this bond shall be valid discharge of our liability for payment 

thereunder and the contractor (s) shall have no claim against us for making such payment. 

5. We _______________________ further agree that the guarantee herein contained (Indicate the name of 

Bank) shall remain in full force and effect during the period that would be taken for the  performance of 

the said agreement and it shall continue to be enforceable till all the  dues of the Government under or 

by virtue of the said agreement have been fully paid, and its claims satisfied or discharged, or till 

Engineer-in- charge on behalf of the Government, certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out be the said contractor (s) accordingly discharges this 

guarantee. 

6. We _____________________________ further agree with the Government that the (Indicate the name of Bank) 

Government shall have the fullest liberty without our consent, and without affecting in any manner our 

obligations hereunder, to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor (s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Government against the said contractor (s) and to forebear or 
enforce any of the terms and conditions relating to the said agreement & we shall not be relieved from 

our liability by reasons of any such variation or extension being granted to the said contractor (s) or for 

any forbearance, act of omission on that part of the Government or any indulgence by the Government to 

the said contractor (s) or by any such matter or thing whatsoever which under the law relating to sureties 

would , but for this provision, have effect of so relieving us. 

7. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor 

(s). 

8. We _________________________________ lastly undertake not to revoke this (Indicate the name of Bank) 

guarantee except with the previous consent of the Government in writing. 

9.  This guarantee shall be valid up to ____________ unless extended on demand by Government. 

Notwithstanding anything mentioned above, our liability against this Guarantee is restricted to Rs. 

__________(Rs.______________________________ only) and unless a claim in writing is lodged with us within 

six months of the date of expiry or the extended date of expiry of this Guarantee all our liabilities under 

the Guarantee shall stand discharged. Dated the _________________ day of __________ for 

_______________________ (Indicate the name of Bank).  


